REPUBLIC OF KENYA

COUNTY GOVERNMENT OF MACHAKOS
DEPARTMENT OF EDUCATION, ECDE AND VOCATIONAL TRAINING

TENDER ADVERTISEMENT NOTICE

The County Government of Machakos wishes to invite sealed tender from eligible Contactors for the
following tender.

Proposed
construction of
1. GMC/EE/OT/OOS/ZOZS- modern daycare Kshs 259,00000 2110943 Open
ECDE Center at
2026 Makadara, Athiriver
Phase 2

Interested bidders may examine and obtain detailed Tender documents by downloading from the public
procurement information portal www.tenders.go.ke or the county website www.machakos.go.ke .
Complete tender documents should be submitted online on the supplier portal
www.supplier.treasury.go.ke Manual submissions will not be allowed.

Completed tender documents must be submitted through the Integrated Financial Management
Information System (IFMIS) supplier portal so as to be received not later than 5" March,2026
11.00am. For any enquiries kindly communicate in writing via, supplychain@machakos.go.ke

Site visit date 2" March 2026, time: 11am, Venue —Makadara, Athiriver

In the event that eligible bidders have challenges uploading their tender documents on the IFMIS supplier
portal, kindly seek assistance from IFMIS desk on 0800721477/0202480180 at the National Treasury.
Please note that MANUAL SUBMISSION OF TENDER DOCUMENTS WILL NOT BE ACCEPTED. All tender
documents must be submitted via IFMIS portal

Prices quoted should include all taxes and must be expressed in Kenya Shillings

CHIEF OFFICER
EDUCATION AND ECDE SERVICES

COUNTY GOVERNMENT OF MACHAKOS



http://www.tenders.go.ke/
http://www.machakos.go.ke/
http://www.supplier.treasury.go.ke/
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INVITATION TO TENDER DATE 23f° FEBRUARY 2026

PROCURINGENTITY:[COUNTY GOVERNMENT OF MACHAKOS — Department of Education, ECDE and
vocational training

CONTRACT NAME ANDDESCRIPTION: PROPOSED CONSTRUCTION OF MODERN DAYCARE ECDE
CENTER AT MAKADARA, ATHIRIVER (PHASE 2)
The County Government of Machakos invites sealed tenders for PROPOSEDCONSTRUCTION OF MODERN DAYCARE

ECDE CENTER AT MAKADARA, ATHIRIVER (PHASE 2). Tenders shall be quoted in Kenya Shillings and shall
include all taxes. Tenders shall remain valid for (120) days from the date of opening of tenders.

1. Pre-Tender Site Visits will be Mandatory but bidders are encouraged to make personal arrangements to acquaint themselves
with the site before submission of the bids.

2. Tender documents may be obtained electronically from the Website(s)www.machakos.go.ke PPI Portal
www.tenders.go.ke. Or www.supplier.treasury.go.ke. Tender documents obtained electronically will be
free of charge.

3. Completed tender documents must be submitted through the IFMIS Supplier portal,
https://supplier.treasury.go.ke so as to be received not later than 5t March, 2026. Only original bid
security is to be delivered to the office of Supply Chain Management Department of Education, ECDE and
vocational training during working hours and before the closing Date and Time.

Late tenders will be rejected.

5. Theaddresses referred to above are:

Address for Submission of Tenders.

For Tender submission purposes only, the Procuring Entity’s address is:

Attention The County Secretary
County Government of Machakos
P.O Box 1996-90100, Machakos

Address for Opening of Tenders.

The Tender opening shall take place at: Department of Education, ECDE and vocational training
Physical address for the location (Machakos-Mwatu wa Ngoma Road- Department of Education
ECDE and vocational training, on 5™ March 2026 at 11.00 A.M


http://www.machakos.go.ke/
http://www.tenders.go.ke/
http://www.supplier.treasury.go.ke/
https://supplier.treasury.go.ke/

PART 1 - TENDERING PROCEDURES



SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions

Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as described
in the tender documents. The name, identification, and number of lots (contracts) of this Tender Document are specified
inthe TDS.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 2015,
Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a declaration that
the person shall not engage in any corrupt or fraudulent practice and a declaration that the person or his or her sub-
contractors are not debarred from participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive practices
in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and criminal and/or civil
sanctions may be imposed. Tothis effect, Tenders shall be required to complete and sign the “Certificate of Independent
Tender Determination” annexed to the Form of Tender.

Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their Affiliates
competing for a specific assignment do not derive a competitive advantage from having provided consulting services
related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and make available to all the firms
together with this tender document all information that would in that respect give such firm any unfair competitive
advantage over competing firms.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their Affiliates
competing for a specific assignment do not derive a competitive advantage from having provided consulting services
related to this tender being tendered for. The Procuring Entity shall indicate in the TDS firms (if any) that provided
consulting services for the contract being tendered for. The Procuring Entity shall check whether the owners or
controllers of the Tenderer are same as those that provided consulting services. The Procuring Entity shall, upon request,
make available to any tenderer information that would give such firm unfair competitive advantage over competing firms.

Eligible Tenderers

ATenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or any
combination of such entities in the form of a joint venture (JV) under an existing agreement or with the intent to enter into
such an agreement supported by a letter of intent. Public employees and their close relatives (spouses, children, brothers,
sisters and uncles and aunts) are not eligible to participate in the tender. In the case of a joint venture, all members shall be
jointly and severally liable for the execution of the entire Contract in accordance with the Contract terms. The JV shall
nominate a Representative who shall have the authority to conduct all business for and on behalf of any and all the
members of the JV during the tendering process and, in the event the JV is awarded the Contract, during contract execution.
The maximum number of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother or Sister of
a Spouse,their business associates or agents and firms/organizations in which they have a substantial or controlling interest
shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed to participate in any procurement
proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be disqualified. A
tenderer may be considered to have a conflict of interest for the purpose of this tendering process, if the tenderer:

Directly or indirectly controls, is controlled by or is under common control with another tenderer; or
Receives or has received any direct or indirect subsidy from another tenderer; or

Has the same legal representative as another tenderer; or

Has a relationship with another tenderer, directly or through common third parties, that puts it in a position



to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this tendering
process; or

Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of the works that
are the subject of the tender; or

any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the Contract
implementation; or

Would be providing goods, works, or non-consulting services resulting from or directly related to consulting services for
the preparation or implementation of the contract specified in this Tender Document or

Has a close business or family relationship with a professional staff of the Procuring Entity who:

are directly or indirectly involved in the preparation of the Tender document or specifications of the Contract, and/or the
Tender evaluation process of such contract; or

would be involved in the implementation or supervision of such Contract unless the conflict stemming from such
relationship has been resolved in a manner acceptable to the Procuring Entity throughoutthetenderingprocessandexecution
of the Contract.

Atenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. Atenderer that is proven
to have been involved any of these practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for permitted
alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation shall result in the
disqualification of all Tenders in which the firmis involved. A firmthat is not atenderer or aJV member may participate as
a subcontractor in more than one tender. Members of a joint venture may not also make an individual tender, be a
subcontractor in a separate tender or be part of another joint venture for the purposes of the same Tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A Tenderer shall be
deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in and operates in
conformity with the provisions of the laws of that country, as evidenced by its articles of incorporation (or equivalent
documents of constitution or association) and its registration documents, as the case may be. This criterion also shall apply
to the determination of the nationality of proposed subcontractors or sub- consultants for any part of the Contract including
related Services.

Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be awarded a
contract. The list of debarred firms and individuals is available from the website of PPRA www.ppra.go.ke.

Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a Contract(s) only
if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or public administration, (ii)
financially autonomous and not receiving any significant subsidies or budget support from any public entity or
Government, and (iii) operating under commercial law and vested with legal rights and liabilities similar to any
commercial enterprise to enable it compete with firms in the private sector on an equal basis.

AFirms and individuals may be ineligible if their countries of origin (a) as a matter of law or official regulations, Kenya
prohibits commercial relations with that country, or (b) by an act of compliance with a decision of the United Nations
Security Council taken under Chapter V11 of the Charter of the United Nations, Kenya prohibits any import of goods or
contracting of works or services from that country, or any payments to any country, person, or entity in that country. A
tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity
shall reasonably request.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, subcontracts
and labor) from national suppliers and contractors. Tothis end, a foreign tenderer shall provide in its tender documentary
evidence that this requirement is met. Foreign tenderers not meeting this criterion will be automatically disqualified.
Information required to enable the Procuring Entity determine if this condition is met shall be provided in for this purpose
is be provided in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9.

Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the tenderer is not
registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by Kenyan
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Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or if are
registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract to foreign firms
more than 10 percent of the contract price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered with the
National Construction Authority and be issued with a Registration Certificate before they can undertake any construction
works in Kenya. Registration shall not be a condition for tender, but it shall be a condition of contract award and
signature. A selected tenderer shall be given opportunity to register before such award and signature of contract.
Application for registration with National Construction Authority may be accessed from the website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may prevent,
distort or lessen competition in provision of services are prohibited unless they are exempt in accordance with the
provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for exemption from the Competition
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract award and signature. A JV
tenderer shall be given opportunity to seek such exemption as a condition of award and signature of contract.Application
for exemption from the Competition Authority of Kenya may be accessed from the website www.cak.go.ke

A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax clearance
certificate or tax exemption certificate issued by the Kenya Revenue Authority.

Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not eligible
under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the origin of Goods,
equipment and services.

Any goods, works and production processes with characteristics that have been declared by the relevant national
environmental protection agency or by other competent authority as harmful to human beings and to the environment
shall not be eligible for procurement.

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the Procuring
Entity will in no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the Works and
its surroundings, and obtain all information that may be necessary for preparing the tender and entering into a contract
for construction of the Works. The costs of visiting the Site shall be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon its
premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against all liability
arising from death or personal injury, loss of or damage to property, and any other losses and expenses incurred as a
result of the inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the
proposed work method and schedule, including charts, as necessary or required.

B. Contents of Tender Documents

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which should be
read in conjunction with anyAddenda issued in accordance with ITT 8.
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PART 1 Tendering Procedures

Section I - Instructionsto Tenderers (ITT)
Section Il - Tender Data Sheet (TDS)

Section |11 - Evaluation and Qualification Criteria
Section IV - Tendering Forms

PART 2 Works Requirements
Section V - Drawings

Section VI - Specifications
Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
Section VIII - General Conditions of Contract (GCC)
Section IX - Special Conditions of Contract (SC)
Section X - Contract Forms

The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the
Tender document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any), or Addenda to the
Tender document in accordance with ITT 8. In case of any contradiction, documents obtained directly fromthe Procuring
Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document and to
furnish with its Tender all information and documentation as is required by the Tender document.

Site Visit

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site of the
Required Services and its surroundings and obtain all information that may be necessary for preparing the Tender and
entering into a contract for the Services. The costs of visiting the Site shall be at the Tenderer's own expense.

Pre-Tender Meeting

The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The Procuring
Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. The Tenderer's designated
representative is invited to attend a pre-arranged pretender visit of the site of the works. The purpose of the meeting will
be to clarify issues and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the period
specified in the TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if applicable, including
the text of the questions asked by Tenderers and the responses given, together with any responses prepared after the
meeting, will be transmitted promptly to all Tenderers who have acquired the Tender Documentsinaccordance with ITT
6.3. Minutes shall not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonym zed (nonames) Minutes of the pre-Tender meeting and the pre-
arranged pretender visit of the site of the works at the web page identified in the TDS. Any modification to the Tender
Documents that may become necessary as a result of the pre-tender meeting and the pre-arranged pretender site visit, shall
be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not through the
minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a
Tenderer.

Clarification and amendments of Tender Documents

ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the Procuring
Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and the pre- arranged pretender
visit of the site of the works if provided for in accordance with ITT 8.4. The Procuring Entity will respond in writing to any
request for clarification, provided that such request is received no later than the period specified in the TDS prior to the
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deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers who have
acquired the Tender Documents in accordance with ITT 6.3, including a description of the inquiry but without
identifying its source. If specified in the TDS, the Procuring Entity shall also promptly publish its response at the web
page identified in the TDS. Should the clarification result in changes to the essential elements of the Tender Documents,
the Procuring Entity shall amend the Tender Documents appropriately following the procedure under ITT 8.4.

Amendment of Tendering Document

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering document
by issuing addenda.

Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who have
obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring Entity shall also
promptly publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4.

To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their Tenders,

the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance with ITT 25.2
below.

C. Preparation of Tenders

Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring Entity
shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the Procuring
Entity, shall be written in the English Language. Supporting documents and printed literature that are part of the Tender
may be in another language provided they are accompanied by an accurate and notarized translation of the relevant
passages into the English Language, in which case, for purposes of interpretation of the Tender, such translation shall
govern.

Documents Comprising the Tender

The Tender shall comprise the following:

Form of Tender prepared inaccordance with ITT 14;

Schedules including priced Bill of Quantities, completed inaccordance with ITT 14and ITT 16;
Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;

Alternative Tender, if permissible, inaccordance with ITT 15;

Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in accordance with
ITT22.3;

Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's qualifications to perform the
Contract if its Tender is accepted,

Conformity: atechnical proposal in accordance with ITT 18;
Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint Venture
Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful Tender shall be signed by all members and submitted with the Tender,



together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all tender documents
submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be paidto
agents or any other party relating to this Tender.

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms furnished
in Section 1V, Tendering Forms. The forms must be completed without any alterations to the text, and no substitutes shall
be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the information requested.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be included in the TDS, and
the method of evaluating different alternative times for completion will be described in Section Il1, Evaluation and
Qualification Criteria.

Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements of the
Tender Documents must first price the Procuring Entity's design as described in the Tender Documents and shall further
provide all information necessary for a complete evaluation of the alternative by the Procuring Entity, including
drawings, design calculations, technical specifications, breakdown of prices, and proposed construction methodology
and other relevant details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming
to the basic technical requirements shall be considered by the Procuring Entity. When specified in the TDS, Tenderers
are permitted to submit alternative technical solutions for specified parts of the Works, and such parts will be identified
in the TDS, as will the method for their evaluating, and described in Section VII, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the Bill of
Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items against
which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in the Bill of
Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities
shall be assumed to be not included in the Tender, and provided that the Tender is determined substantially responsive
notwithstanding this omission, the average price of the item quoted by substantially responsive Tenderers will be added
to the Tender price and the equivalent total cost of the Tender so determined will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the Tender,
including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in accordance
with ITT 14.1.

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment during
the performance of the Contract in accordance with the provisions of the Conditions of Contract, exceptin cases where the
contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices
and weightings for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entitymay
require the Tenderer to justify its proposed indices and weightings.

Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), tenderers
wishing to offer discounts for the award of more than one Contract shall specify in their Tender the price reductions
applicable to each package, or alternatively, to individual Contracts within the package. Discounts shall be submitted in
accordance with ITT 16.4, provided the Tenders for all lots (contracts) are opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the date 30
days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the total Tender Price
submitted by the Tenderer.



Currencies of Tenderand Payment

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in the Bill of
Quantities, entirely in Kenya shillings. ATenderer expecting to incur expenditures in other currencies for inputs to the
Works supplied from outside Kenya shall device own ways of getting foreign currency to meet those expenditures.

Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, schedule
and any other information as stipulated in Section IV, Tender Forms, in sufficient detail to demonstrate the adequacy of the
Tenderer's proposal to meet the work's requirements and the completion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's eligibility in
accordance with ITT 4.

Inaccordance with Section 111, Evaluation and Qualification Criteria, to establish its qualifications to perform the Contract
the Tenderer shall provide the information requested in the corresponding information sheets included in Section 1V,
Tender Forms.

Amargin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint ventures.
Applying for eligibility for Preference and reservations shall supply all information required to satisfy the criteria for
eligibility specified in accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the Procuring Entity, a
contractor or group of contractors qualifies for a margin of preference. Further the information will enable the Procuring
Entity identify any actual or potential conflict of interest in relation to the procurement and/or contract management
processes, or a possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in relation to
the procurement process or contract management.

The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a tenderer
may have. There can be no circumstances in which it would be justified for a tenderer to keep information relating to its
ownership and control confidential where it is tendering to undertake public sector work and receive public sector funds.
Thus, confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or
failure to provide required information on its ownership and control.

The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity may
request in relation to ownership and control which information on any changes to the information which was provided
by the tenderer under ITT 6.3. The obligations to require this information shall continue for the duration of the
procurement process and contract performance and after completion of the contract, if any change to the information
previously provided may reveal a conflict of interest in relation to the award or management of the contract.

All information provided by the tenderer pursuant to these requirements must be complete, current and accurate as at the
date of provision to the Procuring Entity. In submitting the information required pursuant to these requirements, the
Tenderer shall warrant that the information submitted is complete, current and accurate as at the date of submission to
the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, if the
Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information submitted by a
tenderer pursuant to these requirements, then the tender will be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity (whether
through its own enquiries, through notification by the public or otherwise), shows any conflict of interest which could
materially and improperly benefit the tenderer in relation to the procurement or contract management process, then:

if the procurement process is still ongoing, the tenderer will be disqualified fromthe procurement process,
if the contract has been awarded to that tenderer, the contract award will be set aside,

the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the tenderer orany
other persons have committed any criminal offence.
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If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, or attempts
to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the tenderer can show to the
reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to genuine error whichwas
not attributable to the intentional act, negligence or recklessness of the tenderer.

Period of Validity of Tenders

Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts from
the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with ITT 24). A
Tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.

In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may request
Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made in writing. If a
Tender Security is requested in accordance with ITT 21.1, it shall also be extended for thirty (30) days beyond the
deadline of the extended validity period. A Tenderer may refuse the request without forfeiting its Tender security. A
Tenderer granting the request shall not be required or permitted to modify its Tender, except as provided in ITT 20.3.

If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the expiry of
the initial tender validity period, the Contract price shall be determined as follows:

in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor specified inthe
TDS;

in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation shall be based on
the tender price without taking into consideration the applicable correction from those indicated above.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as specified in
the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified in the TDS. A Tender-
Securing Declaration shall use the formincluded in Section IV, Tender Forms.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of the
following forms at the Tenderer's option:

anunconditional Bank Guarantee issued by reputable commercial bank); or
an irrevocable letter of credit;

aBanker's cheque issued by a reputable commercial bank; or

another security specified in the TDS,

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) days
beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT 20.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not accompanied by a
substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by the Procuring Entity as non-
responsive.

If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be returned as
promptly as possible upon the successful Tenderer's signing the Contract and furnishing the Performance Security and
any other documents required in the TDS. The Procuring Entity shall also promptly return the tender security to the
tenderers where the procurement proceedings are terminated, all tenders were determined nonresponsive or a bidder
declines to extend tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful Tenderer
has signed the Contract and furnished the required Performance Security, and any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer onthe Form of Tender,
or any extension thereto provided by the Tenderer; or

if the successful Tenderer fails to:
sign the Contract in accordance with ITT 50; or
furnish a Performance Security and if required in the TDS, and any other documents required in the TDS.



Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA debars the
Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the Tender.
If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the Tender Security or
the Tender-Securing Declaration shall be in the names of all future members as named in the letter of intent referred to
inITT4.1and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.
Format and Signing of Tender

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a person duly
authorized to sign on behalf of the Tenderer. This authorization shall consist of a written confirmation as specified in the
TDS and shall be attached to the Tender. The name and position held by each person signing the authorization must be
typed or printed below the signature. All pages of the Tender where entries or amendments have been made shall be
signed or initialed by the person signing the Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of the JV,
and to be legally binding on all the members as evidenced by a power of attorney signed by their legally authorized
representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing the
Tender.

D. Submission and Opening of Tenders
Sealing and Marking of Tenders

Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, package or
container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and a warning
not to open before the time and date for Tender opening date. Within the single envelope, package or container, the
Tenderer shall place the following separate, sealed envelopes:

in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as described inITT
11;and

in an envelope or package or container marked “COPIES”, all required copies of the Tender; and
if alternative Tenders are permitted in accordance with ITT 15, and if relevant:
in an envelope or package or container marked “ORIGINAL ~ALTERNATIVE TENDER?”, the alternative Tender; and

in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER?, all required copies of the
alternative Tender.

The inner envelopes or packages or containers shall:
bear the name and address of the Procuring Entity.
bear the name and address of the Tenderer; and

bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no
responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or opened
prematurely will not be accepted.

Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date and time
also specified inthe TDS. When so specified in the TDS, Tenderers shall have the option of submitting their Tenders
electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender submission procedures
specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the Tender
Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and Tenderers
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previously subject to the deadline shall thereafter be subject to the deadline as extended.
Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in
accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of Tendersshall
be declared late, rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice, duly
signed by an authorized representative, and shall include a copy of the authorization in accordance with ITT 22.3, (except
that withdrawal notices do not require copies). The corresponding substitution or modification of the Tender must
accompany the respective written notice. All notices must be:

prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not require copies),
and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,”
“MODIFICATION;”and

received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance with ITT 24.
Tendersrequested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of Tenders
and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any extension thereof.

Tender Opening

Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out all Tenders
received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' designated
representatives who chooses to attend. Any specific electronic Tender opening procedures required if electronic Tendering
is permitted in accordance with ITT 24.1, shall be as specified in the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the corresponding
Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be permitted unless the
corresponding withdrawal notice contains a valid authorization to request the withdrawal and is read out at Tender
opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding
Tender being substituted, and the substituted Tender shall not be opened, but returned to the Tenderer. No Tender
substitution shall be permitted unless the corresponding substitution notice contains a valid authorization to request the
substitution and is read out at Tender opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No Tender
modification shall be permitted unless the corresponding modification notice contains a valid authorization to request the
modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether there is
a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and alternative Tenders;
the presence or absence of a Tender Security or Tender-Securing Declaration, if required; and any other details as the
Procuring Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be considered
further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialed by the members of the
tender opening committee attending the opening. The number of representatives of the Procuring Entity to sign shall be
specified in the TDS.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender (except
for late Tenders, in accordance with ITT 25.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
the name of the Tenderer and whether there is a withdrawal, substitution, or modification;
the Tender Price, per lot (contract) if applicable, including any discounts;
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any alternative Tenders;
the presence or absence of a Tender Security, if one was required.
number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a Tenderer's
signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the tender opening register
shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders
Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed to
Tenderers or any other persons not officially concerned with the Tender process until information on Intention to Award
the Contract is transmitted to all Tenderers in accordance with ITT 46.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award decisions
may result in the rejection of its tender.

Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes to contact
the Procuring Entity on any matter related to the tendering process, it shall do so in writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the Procuring
Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time for a response. Any
clarification submitted by a tenderer that is not in response to a request by the Procuring Entity shall not be considered.
The Procuring Entity's request for clarification and the response shall be in writing. No change, including any voluntary
increase or decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to confirm the
correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance with
ITT 33.

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's request for
clarification, its Tender may be rejected.

Deviations, Reservations, and Omissions

During the evaluation of tenders, the following definitions apply:
“Deviation” is a departure from the requirements specified in the tender document;

“Reservation” is the setting of limiting conditions or withholding from complete acceptance of the requirements
specified in the tender document; and

“Omission” is the failure to submit part or all of the information or documentation required in the Tender document.

Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender itself, as
defined in ITT 13.

A substantially responsive Tender is one that meets the requirements of the Tender document without material deviation,
reservation, or omission. Amaterial deviation, reservation, or omission is one that, if accepted, would:
affect in any substantial way the scope, quality, or performance of the Worksspecified in the Contract; or

limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the tenderer's
obligations under the proposed contract; or

if rectified, would unfairly affect the competitive position of other tenderers presenting substantially responsive tenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to confirm
that all requirements of Section VII, Works' Requirements have been met without any material deviation, reservation or
omission.

If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the
Procuring Entity and may not subsequently be made responsive by correction of the material deviation, reservation, or
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omission.
Non-material Non-conformities
Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the
necessary information or documentation, within a reasonable period, to rectify nonmaterial non-conformities in the
tender related to documentation requirements. Requesting information or documentation on such non- conformities shall
not be related to any aspect of the price of the tender. Failure of the tenderer to comply with the request may result in the
rejection of its tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial non-
conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison purposes
only, to reflect the price of a missing or non-conforming item or component in the manner specified in the TDS.

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be the
subject of correction, adjustment or amendment in any way by any person or entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following basis:

Any error detected if considered a major deviation that affects the substance of the tender, shall lead to disqualification
of the tender as non-responsive.

Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and total bid price shall
be considered as a major deviation that affects the substance of the tender and shall lead to disqualification of the tender as
non-responsive. and

if there is a discrepancy between words and figures, the amount in words shall prevail
Tenderers shall be notified of any error detected in their bid during the notification of a ward.
Currency provisions

Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings will be
determined non-responsive and rejected.

Margin of Preference and Reservations
No margin of preference shall be allowed on contracts for small works.

Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise of women,
youth and/or persons living with disability, who are appropriately registered as such by the authority to be specified in the
TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only businesses/firms belonging to
those specified groups are the only ones eligible to tender. Otherwise if no so stated, the invitation will be opento all
tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the Works by
subcontractors selected in advance by the Procuring Entity.

Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as specified in
the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works.

The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their specialized parts of
the Works were previously designated by the Procuring Entity in the TDS as can be met by subcontractors referred to
hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized Subcontractors proposed by the
Tenderer may be added to the qualifications of the Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section Il1, Evaluation and Qualification
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Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and methodologies the
Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider the following:

price adjustmentdue to discounts offered inaccordance with ITT 16;

converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in accordance with ITT
39;

price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and

any additional evaluation factors specified in the TDS and Section 111, Evaluation and Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of execution of
the Contract, shall not be considered in Tender evaluation.

In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the methodology to
determine the lowest evaluated cost of the lot (contract) combinations, including any discounts offered in the Form of
Tender, is specified in Section 111, Evaluation and Qualification Criteria.

Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in accordance
with ITT 38.2 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, appears
so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's ability to perform
the Contract for the offered Tender Price or that genuine competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject matter of
the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any other requirements
of the Tender document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has failed to
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject the
Tender.

Abnormally High Tenders

An abnormally high price is one where the tender price, in combination with other constituent elements of the Tender,
appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring Entity) may not
be getting value for money or it may be paying too high a price for the contract compared with market prices or that
genuine competition between Tenderers is compromised.

In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, check if the
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope of work
and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may also seek written
clarification from the tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows:

If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity may accept or not
accept the tender depending on the Procuring Entity's budget considerations.

If specifications, scope of work and/or conditions of contract are contributory to the abnormally high tender prices, the
Procuring Entity shall reject all tenders and may retender for the contract based on revised estimates, specifications, scope
of work and conditions of contract, as the case may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition between
tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring Entity shall reject
all Tenders and shall institute or cause competent Government Agencies to institute an investigation on the cause of the
compromise, before retendering.

Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously unbalanced
13



and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications. Clarifications may
include detailed price analyses to demonstrate the consistency of the tender prices with the scope of works, proposed
methodology, schedule and any other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring Entity may
as appropriate:

accept the Tender; or

require that the total amount of the Performance Security be increased at the expense of the Tenderer to a level not
exceeding a 30% of the Contract Price; or

agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for undelivered
works;or

reject the Tender,

Quialifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having submitted
the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified in Section I,
Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the Tenderer's qualifications
submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into consideration the qualifications of
other firms such as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than Specialized
Subcontractors if permitted in the Tender document), or any other firm(s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative determination
shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to the Tenderer who
offers a substantially responsive Tender with the next lowest evaluated price to make a similar determination of that
Tenderer's qualifications to perform satisfactorily.

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, appears
so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's ability to perform
the Contract for the offered Tender Price.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject matter of
the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any other requirements
of the Tender document.

After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to demonstrate its
capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject the Tender.

Best Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated Tender. The
Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose Tender has been
determined to be:

Most responsive to the Tender document; and
the lowest evaluated price.

Procuring Entity's Right to AcceptAny Tender, and to Reject Any or All Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject all Tenders
at any time prior to Contract Award, without thereby incurring any liability to Tenderers. In case of annulment, all
Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender securities, shall be promptly
returned to the Tenderers.

F. Award of Contract

Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be the Lowest
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Evaluated Tender.
Notice of Intention to enterinto a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a
Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, at a minimum,
the following information:

the name and address of the Tenderer submitting the successful tender;

the Contract price of the successful tender;

a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was unsuccessful,
unless the price informationin (c) above already revealsthe reason;

the expiry date of the Standstill Period; and

instructions on how to request a debriefing and/or submit a complaint during the standstill period;

Standstill Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any dissatisfied tender
to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each Tenderer the
Notification of Intention to Enter into a Contract with the successful Tenderer.

Debriefing by the Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or concerns
regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs of
attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, upon
addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit the Letter of
Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish the Performance

Security within 21days of the date of the letter.

Signing ofContract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties meeting
their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and return it to
the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and before expiry of the
tender validity period

Appointment of Adjudicator

The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract, at the
hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, the Tenderer
should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the appointment of the
Adjudicator, the Procuring Entity will request the Appointing Authority designated in the Special Conditions of Contract
(SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the successful Tenderer
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shall furnish the Performance Security and, any other documents required in the TDS, in accordance with the General
Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and other Forms included in Section X,
Contract Forms, or another form acceptable to the Procuring Entity. A foreign institution providing a bank guarantee
shall have a correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing that a
correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award
and forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer offering
the next Best Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million shillings.
Publication of Procurement Contract
Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its notice

boards and websites; and on the Website of the Authority. At the minimum, the notice shall containthe following
information:

name and address of the Procuring Entity;

name and reference number of the contract being awarded, a summary of its scope and the selection method used;
the name of the successful Tenderer, the final total contract price, the contract duration.

dates of signature, commencement and completion of contract;

names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

Procurement Related Complaints and Administrative Review
The procedures for making Procurement-related Complaints are as specified in the TDS.

A request for administrative review shall be made in the form provided under contract forms.
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Section Il - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

17

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
A. General

ITT 1.1 The name of the contract is PROPOSED CONSTRUCTION OF MODERN

DAYCARE ECDE CENTER AT MAKADARA, ATHIRIVER

The reference number of the Contract is GMC/EE/OT/005/2025-2026

ITT 23 The Information made available on competing firms is as follows: As indicated in
ITT and qualification criteria

ITT 24 The firms that provided consulting services for the contract being tendered for are:
NOT APPLICABLE

ITT3.1 Maximum number of members in the Joint Venture (JV) shall be: not applicable

B. Contents of Tender Document

8.1

Bidders to liaise with Education Office to familiarize with the site.

Tenderers are to make their own arrangements to visit the project sites/roads to
apprise themselves of the site conditions before submitting their bids

Site visit date 2" March 2026, time: 11am , Venue —Makadara, Athiriver

ITT 8.2

The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than three days before closing date

ITT 84

The Procuring Entity’s website where Minutes of the pre-Tender meeting and the
pre-arranged pretender site visit will be published is (Bidders to liaise with
Education Office to familiarize with the site.)

ITTO9.1

For Clarification of Tender purposes, for obtaining further information and for
purchasing tender documents, the Procuring Entity’s address is: For the attention:
[Director, supply chain management services]

Title/position: [insert title/position]

Procuring Entity: [Machakos County Government]

Email address: supplychain@machakos.go.ke

C. Preparation of Tenders

ITP 13.1 (h)

The Tenderer shall submit the following additional documents in its Tender:
Copy of certificate of incorporation/registration

Copy of valid Business Permit

Valid Tax compliance certificate

Bid security (Original bid security must be submitted to the Office of Supply
Chain Management, Department of Education, ECDE and vocational training
before the tender closing date during working hours) where applicable

CR 12 attached should be certified by Commissioner of Oaths

IDs of Directors should be certified by Commissioner of Oaths

Attach fully filled, signed and stamped confidential business questionnaire.
Attach fully filled, signed and stamped Form of tender.

Power of attorney Declare and sign that you have no conflict of interest
Attach copies of work recommendation letters certified by issuers
Declaration that all attached documents are not forged and information provided is
correct.
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 151

Alternative Tenders NOT APPLICABLE

ITT 15.2

Alternative times for completion NOT APPLICABLE _permitted.
[If alternative times for completion are permitted, the evaluation method will be
as specified in Section 111, Evaluation and Qualification Criteria.]

ITT 154

Alternative technical solutions shall be permitted for the following parts of the
Works: [insert parts of the Works]:

[If alternative technical solutions are permitted, the evaluation method will be as
specified in Section 111, Evaluation and Qualification Criteria.]

ITT 165

The prices quoted by the Tenderer shall be: _ SHALL NOT
[SHALL NOT “subject to adjustment” or “fixed”’]

ITT 20.1

The Tender validity period shall be 120 DAYS

ITT 203 (3)

(a) The delayed to exceeding number of days.

(b) The Tender price shall be adjusted by the following percentages of the tender
price:
NOT APPLICABLE

ITT 211

[If a Tender Security shall be required, a Tender-Securing Declaration shall not
be required, and vice versa.]

A Tender Security, the amount and currency of the Tender Security shall be Ksh.
259,000.00

A Tender-Securing Declaration [ “shall not be’] required.

If a Tender Security shall be required, the amount and currency of the Tender
Security shall be in Kenyan shillings

[If a Tender Security is required, insert amount and currency of the Tender
Security. Otherwise insert “Not Applicable”.] [In case of lots, please insert
amount and currency of the Tender Security for each lot]

Note: Tender Security is required for each lot as per amounts indicated against
each lot. Tenderers have the option of submitting one Tender Security for all lots
(for the combined total amount of all lots) for which Tenders have been submitted,
however if the amount of Tender Security is less than the total required amount,
the Procuring Entity will determine for which lot or lots the Tender Security
amount shall be applied.]

ITT 21.2 (d)

The other Tender Security shall be

ITT 215

On the Performance Security, other documents required shall be__

ITT 221

In addition to the original of the Tender 1, the number of copies is:1

ITT 223

The written confirmation of authorization to sign on behalf of the Tenderer shall
consist of:

[insert the name and description of the documentation required to demonstrate the
authority of the signatory to sign the Tender]

D. Submission a

nd Opening of Tenders

ITT 241

(For Tender submission purposes only, the Procuring Entity’s address is:
Manual Submission

Attention: [County Secretary-Machakos county government]
Postal Address: 1996-90100 Machakos
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

(4) Date and time for submission of Tenders. 5th March, 2026, time 11.00am

ITT 27.1

The Tender opening shall take place at the time and the address for Opening of
Tenders provided below:

At the stated date and time Bidders are advised to monitor the opening
process through the same portal.

ITT 27.1

If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures specified below

Tender submission purposes only, the Procuring Entity’s address is: Through
the IFMIS system

ITT 27.6

The number of representatives of the Procuring Entity to sign is NOT
APPLICABLE

E. Evaluation, a

nd Comparison of Tenders

ITT 323 The adjustment shall be based on the LOWEST Evaluated price of the item or
component as quoted in other substantially responsive Tenders. If the price of the
item or component cannot be derived from the price of other substantially
responsive Tenders, the Procuring Entity shall use its best estimate.

ITT 35.2 The invitation to tender is extended to the following groups that qualify for

ITT 36.1 At this time, the Procuring Entity “does not intend ” to execute certain specific parts
of the Works by subcontractors selected in advance.

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is: 10% of the total contract amount. Tenderers planning to subcontract
more than 10% of total volume of work shall specify, in the Form of Tender, the
activity (ies) or parts of the Works to be subcontracted along with complete details of
the subcontractors and their qualification and experience.

ITT 36.3 [Indicate N/A if not applicable]

The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows NOT APPLICABLE

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in
Section I11, Evaluation and Qualification Criteria.

ITT51.1 The person named to be appointed as Adjudicator is NOT APPLICABLE

ITT 52.2 Other documents required are NONE

ITT54.1 The procedures for making a Procurement-related Complaints are detailed in the

“Regulations” available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related
Complaint, the Tenderer should submit its complaint following these procedures,
in writing (by the quickest means available, that is either by hand delivery or
email to:

For the attention: [Head, supply chain management services]

Title/position: [Head, supply chain management services]

Procuring Entity: [Machakos County Government ]

19



http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Email address: supplychain@machakos.go.ke

In summary, a Procurement-related Complaint may challenge any of the
following: the terms of the Tender Documents; and the Procuring Entity’s
decision to award the contract.

SECTION 111 - EVALUATION AND QUALIFICATION CRITERIA

General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling equivalent
using the rate of exchange determined as follows:

For construction turnover or financial data required for each year - Exchange rate prevailing on the last day of the respective
calendar year (in which the amounts for that year is to be converted) was originally established.

Valueof single contract - Exchange rate prevailing on the date of the contract signature.

Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in determining the
exchange rates in the Tender may be corrected by the Procuring Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other factors,
methods or criteria shall be used other than specified in this tender document. The Tenderer shall provide all the information
requested in the forms included in Section 1V, Tendering Forms. The Procuring Entity should use the Standard Tender
Evaluation Document for Goods and Works for evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive at the Lowest
Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been determined to be substantially responsive
to the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of
contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria and other
requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements of “Part 2 — Procuring
Entity's Works Requirements”, including checking for tenders with unacceptable errors, abnormally low tenders,
abnormally high tenders and tenders that are front loaded. The Standard Tender Evaluation Report Document for Goods
and Works for evaluating Tenders provides very clear guide on how to deal with review of these requirements.

PRELIMINARY EVALUATION CRITERIA

No. | Requirements Requirement
YES/NO

1 Copy of certificate of incorporation/registration

2 Copy of valid Business permit
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3 Valid Tax compliance certificate

4 Bid Security of Ksh 259,000.00

5 CR 12 attached should be certified by commissioner of Oath and not
more than six months old

6 IDs of Directors to be certified by commissioner of Oaths
7 Attach Duly filled, signed and stamped Form of Tender.
8 Attach dully filled, signed and stamped confidential business

guestionnaire.

9 All attached pages to be paginated sequentially and all the pages of
the tender document to be stamped

10 Copy of valid annual practicing license with NCA class 6 and above
(Verifiable)

11 Declaration that you are not debarred by Public Procurement and
Asset Disposal Act 2015

12 Declare and sign that you will not engage in corrupt or fraudulent
practice

13 Declare and sign that you have no conflict of interest

14 Clarity and Legibility of all document and attachments

15 All attached Cvs to be up to date and signed by owners

16 Attach copies of work recommendation letters certified by issuers

17 Declaration that all attached documents are not forged
and

information provided is correct.

18 Pre- bid site visit certificate

19. | Dully filled, signed and stamped Bill of Quantities

20. | Dully filled,signed and stamped beneficial ownership disclosure form
RESPONSE/NON-RESPONSIVE

Tenders that do not pass the Preliminary Examination will be considered irresponsive and will not be considered
further.

TECHNICAL AND FINANCIAL CAPABILITY EVALUATION

SINO  |ITEM DECRIPTION Score

1.  Attach relevant/similar work done with provided evidence [L5marks
Sets of practical completion certificate for completed
works, LPO and award) in the last 5 years

1 Set 5marks)

P sets (10marks)

3 sets (15marks)

2. [The bidder is required to provide documentationon  [L5marks
the company profile (5marks) and management
structure 5marks), indicating the present holders of
key positions

provided and their Cvs. (5marks)

3. Minimum average annual construction turnover of Kshs. L0 marks
20 million calculated as total certified payments received
for contracts in progress or completed, within the last 5
ears
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4. The bidder is required to provide documentation 10 marks
evidence on his access to relevant machinery

5. |Certified Six Months bank statement within the lastone 20 Marks
year (Certified by bank) OR Proof of Access to credit
Facility e.g Letter of credit from the bank

6. |Key Personnel Evidence of Personnel Academic & | 30Marks
Professional

Quialifications

1-Project Manager/Site Agent)

Key Personnel (Site Engineer-Degree in Civil Engineering
with minimum 5 years’ experience) 5Marks

2-General Foreman- Dip. Civil Engineering or Equivalent
with minimum 5 years’ experience (5marks)

3- Foreman (earthworks)- Dip. Civil Engineering or
Equivalent with minimum 5 years’ experience (5marks)

4- Site Surveyor- Bachelor’s Degree in Survey or Higher

National Diploma with minimum 5 years’ experience
(5marks)

5- Environmental Officer- Certificate in Environmental
issues with minimum 3 years’ experience (5marks)

6- Occupational Health and Safety Officer- Certificate
Social work, Community Development or Equivalent with
minimum 3 years’ experience (5marks)

RESPONSIVENESS MET/NOT MET 100 Marks

PASSMARK 70 MARKS

The Procuring entity will award the contract to the successful tenderer whose tender
has been determined to be substantially responsive and has been determined to be the lowest
evaluated tender.

Tender Evaluation (ITT 35) Price evaluation: inadditionto the criterialisted in ITT 35.2 (a) — (c) the following criteria

shall apply:
Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:
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Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be evaluated as
FOIOWS: ..o

Other Criteria; if permitted under ITT 35.2(d):

Multiple Contracts

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and the lowest
evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two Options listed below for
award of Contracts.

OPTION 1
If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer meets the
Eligibility and Qualification Criteria for that Lot.

If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided the tenderer meets the
aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will be awarded the combination of Lots for
which the tenderer qualifies and the others will be considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the combinations
with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the combinations provided
the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won Lots.

Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works Requirements. Only the
technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic technicalrequirements
shall be considered by the Procuring Entity.

Margin of Preference is not applicable

Post qualification and Contractward (ITT 39), more specifically,

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated tenderer, subject
to confirmation of pre-qualification data, if so required.

In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest evaluated tenderer
shall be considered for contract award, subject to meeting each of the following conditions.

The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit,
and other financial means (independent of any contractual advance payment) sufficient to meet the construction cash
flow of Kenya Shillings

Minimum average annual construction turnover of Kenya Shillings [insert amount], equivalent calculated
as total certified payments received for contracts in progress and/or completed within the last____ [insert of year] years.
At least (insert number) of contract(s) of a similar nature executed within Kenya, or the East African
Community or abroad, that have been satisfactorily and substantially completed as a prime contractor, or joint venture
member or sub-contractor each of minimum value Kenya shillings equivalent.

Contractor's Representative and Key Personnel, which are specified as

Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically listed as [specify
requirements for eachlotasapplicable]

Other conditions depending on their seriousness.

History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- performance of a contract did
not occur because of the default of the Tenderer, or the member of a JV in the last_(specify years). The required
information shall be furnished in the appropriate form.

Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and in the case the Tenderer is a JV, of
each member of the JV, shall remain sound according to criteria established with respect to Financial Capability under
Paragraph (i) above if all pending litigation will be resolved against the Tenderer. Tenderer shall provide information on
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pending litigations in the appropriate form.

Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last____ (specify
years). All parties to the contract shall furnish the information in the appropriate form about any litigation or arbitration
resulting from contracts completed or ongoing under its execution over the years specified. A consistent history of awards
against the Tenderer or any member of a JV may result in rejection of the tender.
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QUALIFICATION FORM SUMMARY

blank spaces shall be filled in with the information requested.

and Signed

-The forms must be completed
without any alterations to the text
and no substitutes shall be

1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be Completed For Procuring Entity’s
No. by Tenderer Use (Qualification met or
Not Met)
1 Registration (Incorporation) | Copy of Certificate of Incorporation or Attach copies of original
Business Registration Certificate Certificate
2 Tax Obligations for Has produced a current tax clearance certificate or tax Valid tax compliance
Kenyan Tenderers exemption certificate issued by the Kenya Revenue
Authority in accordance with ITT
3 Eligibility- Confidential All information provided by the tenderer pursuant to these Properly filled, signed and
Business Questionnaire requirements must be complete, current and accurate as at the Certified
date of provision to the Procuring Entity ITT - Provide all required information
If a tenderer fails to submit the information required by these
requirements, its tender will be rejected ITT
4 Pretender Site Visit Dully signed pretender Site Visit by authorized Officer. Valid Pretender Site Visit.
5 Valid registration with the Registration with NCA ITT 11.1(h) and preparation of Tender Attach Certified copies of original
National construction documents TDS C Certificate for Valid NCA 6
Authority (NCA) Certificate and Above-
Building works
6 Self-Declaration on Tenderer that has been debarred from participating in public Properly Filled, Stamped and
debarment (PPAD ACT procurement shall be ineligible to tender or be awarded a contract | Signed
2015) and Declaration on ITT
Corruption / Fraudulent Tenderer shall not be involved in corrupt, coercive, obstructive or
Practices fraudulent practice. A tenderer that is proven to have been
involved in any of these practices shall be automatically
disqualified ITT 3.4
Section 62 PPAD ACT 2015
7 Bill of Quantities Bill of Quantities, shall be prepared using the relevant forms. All Properly Filled, Stamped




1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be Completed For Procuring Entity’s
No. by Tenderer Use (Qualification met or
Not Met)
accepted.
8 Financial Capabilities Certified six months bank statement within the last one year | Form FIN — 3.1, with
OR Proof of Access to credit Facility e.g Letter of credit attachments
from the bank
12 Average Annual Minimum average annual construction turnover of Kshs. 20 | Form FIN — 3.2
Construction Turnover million calculated as total certified payments received for
contracts in progress or completed, within the last 3 years
13 Specific Construction & Attach relevant work done with provided evidence Form EXP 4.2(a)
Contract Management (Sets of practical completion certificate for completed
Experience works,LPO and award)
Key Personnel Key Personnel (Site Engineer-Degree in Civil Engineering
with minimum 5 years’ experience)
Item Qualification Subject |[Qualification Requirement Document To be For Procuring Entity’s
No. Completed byTenderer Use (Qualification met

or Not Met)




unencumbered real assets, lines of credit, and other financial
means (independent of any contractual advance payment)
sufficient to meet the construction cash flow requirements
estimatedas Kenya Shillings [20 million] equivalent for the
subject contract(s) net of the Tenderer’s other commitments.
The Tenderers shall also demonstrate, to the satisfaction of
the Procuring Entity, that it has adequate sources of finance
to meet the cash flowrequirements on works currently in
progress and for future contract commitments.

The audited balance sheets or, if not required by the laws of
the Tenderer’s country, other financial statements acceptable
to the Procuring Entity, for the last [3years] years shall be
submitted and must demonstrate the current

soundness of the Tenderer’s financial position andindicate its
prospective long-term profitability.

12 Average Annual Minimum average annual construction turnover of Kenya Form FIN — 3.2
Construction Shillings [20 Million], equivalent calculated as total certified
Turnover payments received forcontracts in progress and/or completed
within the last [5] years
13 General Construction  [Experience under construction contracts in the role of FormEXP -4.1

Experience

prime contractor, JV member, sub-
contractor, or management contractor for at leastthe last [2]

years, starting 1 January [2021].




2

3

4

3)

Item
No.

Quialification Subject

Qualification Requirement

Document To be
Completed byTenderer

For Procuring Entity’s
Use (Qualification met
or Not Met)

14

Specific
Construction
&Contract
Management
Experience

Participation as contractor, management contractor or
subcontractor, in at least Two

(2) contracts each with a value of at least KSH 5 million
that has been successfully and substantially completed in
the last 5 years andthat is similar to the proposed works.
The similarity shall be based on the physical size,
complexity, methods/technology or other characteristics as
described

For subcontracted Works the Bidder shouldprovide the
following:

Award letter of the Main Contractor

Award letter of the subcontract

Completion letter of the Subcontract

Proof of payment (attach payment certificates and certified
bank statements indicating proof

of payment)

Form EXP 4.2(a)

4.3

Work Methodology

c) Submission of a work methodology

Should demonstrate
understanding ofthe scope of
works and other general
requirements

Should demonstrate
understanding of the
scope ofworks and
other general

requirement

5. Site Staff: The site staff shall possess minimum levels set below;




1 2 3 4 5
Item Qualification Subject  |Qualification Requirement Document To be For Procuring Entity’s
No. Completed byTenderer Use (Qualification met

or Not Met)

Site Agent/Engineer

Key Personnel (Site Engineer-Degree in Civil Engineering
with minimum 5 years’ experience)

Must meet requirements

General foreman

Dip. Civil Engineering or Equivalent with minimum 5 years’
experience

Must meet requirements

Site Surveyor

Bachelor’s Degree in Survey or Higher
National Diploma with minimum 5
years’ experience

Must meet requirements




Foreman (earthworks)

Dip. Civil Engineering or Equivalent with minimum 5 years’
experience

Occupational Health
and Safety Officer

Certificate Social work, Community Development or
Equivalent with minimum 3 years’ experience

Must meet requirements

Environmental Officer

Certificate in Environmental issues with minimum 3 years’
experience




LZ

QUALIFICATION FORMS

FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section 11, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current status | Current location

Details of current commitments
Source Indicate source of the equipment

O Owned O Rented

O Leased

[ Specially manufactured

Omit the following information for equipment owned by the Tenderer.

[Type here]

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project

[Type here]

[Type here]



FORM PER -1

Contractor’s Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel to
perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each candidate.

Contractor' Representative and Key Personnel

1 Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
2. Title of position: [ 1
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
3. Title of position: [ 1
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
4. Title of position: [ 1
Name of candidate:
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Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

[Type here]

[Type here]

[Type here]



FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

Duration of

Project Role .
involvement

Relevant experience

[main [role and
project responsibilitiesonthe | [timeinrole]
details] project]

[describe the experience relevant to this
position]
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Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the best
of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my qualifications
and my experience.

I confirm that | am available as certified in the following table and throughout the expected time schedule for this position
as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

I understand that any misrepresentation or omission in this Form may:
be taken into consideration during Tender evaluation;

result in my disqualification from participating in the Tender;

result in my dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year): Countersignature

of authorized representative of the Tenderer:

Signature: Date: (day month

year):

[Type here] [Type here] [Type here]



TENDERER’S QUALIFICATIONWITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section Ill, Evaluation and Qualification
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included

hereunder.

FORM ELI -1.1

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name

In case of Joint VVenture (JV), name of each member:

Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Acrticles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

Legal and financial autonomy

Operation under commercial law

Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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FORMELI-12

Tenderer's JV Information Form
(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s hame:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 3.6.

L1 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.

[Type here] [Type here]

[Type here]



FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 11, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January [insert year] specified in Section I,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section I11, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- performed Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
Kenya Shilling
equivalent)

[insert [insertamount |Contract Identification: [indicate complete contract name/  [insert amount]

year] and percentage] |number, and any other identification]

Name of Procuring Entity: [insert full name]
/Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section 111, Evaluation and Qualification Criteria

(| No pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-
Factor 2.3.
O Pending litigation in accordance with Section I11, Evaluation and Qualification Criteria, Sub-Factor 2.3

as indicated below.

Year of Amount in dispute Contract Identification Total Contract
dispute (currency) Amount (currency),
Kenya Shilling

rate)

Equivalent (exchange

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 11, Evaluation and Qualification Criteria
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O No Litigation History in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor
2.4.

O Litigation History in accordance with Section 11, Evaluation and Qualification Criteria, Sub-Factor 2.4

as indicated below.

Year of Outcome as Contract Identification Total Contract

award percentage of Net Amount (currency),

Worth Kenya Shilling

Equivalent
(exchange rate)

[insert [insert percentage] Contract Identification: [indicate complete [insert amount]

year] contract name, number, and any other

identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor’]
Reason(s) for Litigation and award decision
[indicate main reason(s)]

FORM FIN —3.1:

Financial Situation and Performance

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

44.1. Financial Data

Type of Financial information  Historic information for previous years,
in
(currency) (amount in currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

\Working Capital (WC)

[Type here] [Type here] [Type here]



Type of Financial information  Historic information for previous years,
in
(currency) (amountin currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Referto ITT 15 for the exchange rate

442 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)

1

2

3

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section |1, Evaluation and
Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(@) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(© be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

a Attached are copies of financial statements® for the years required above; and complying with the
requirements

L 1f the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be
justified.
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FORM FIN —3.2:

Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency
[indicate year] | [insert amount and indicate
currency]
Average
Annual
Construction
Turnover *
* See Section 11, Evaluation and Qualification Criteria, Sub-Factor 3.2.

FORM FIN - 3.3:

Financial Resources
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial

means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or
contracts as specified in Section 111, Evaluation and Qualification Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
' equivalent)

1

2

3

[Type here] [Type here] [Type here]
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FORM FIN —3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for
which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

No.

Name of
Contract

Procuring Entity’s
Contact Address, Tel,

Value of Outstanding Work
[Current Kenya Shilling
/month Equivalent]

Estimated
Completion
Date

Average Monthly
Invoicing Over Last Six
Months

[Kenya Shilling /month)]

gl B[N -

[Type here]

[Type here]

[Type here]



FORMEXP - 4.1

General Construction Experience

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Page of pages
Starting Ending Contract Identification Role of
Year Tenderer
Year
Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:
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FORM EXP - 4.2(a)
Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management Sub-
Contractor O UV Contractor contractor
I | |
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section IlI:

1. Amount
2. Physical size of required works
items

3. Complexity

4. Methods/Technology
5

6

Construction rate for key activities
Other Characteristics

[Type here] [Type here]

[Type here]



FORM EXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:
Date:
Tenderer's JV Member Name:

Sub-contractor's Name? (as per ITT 34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section Ill,

Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _
Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management  Sub-contractor
Contractor JV Contractor O
O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in  Percentage Actual
production, as applicable) performed under the contract participation Quantity
the contract per year or part of the year (i) (i) Performed
(i) x (ii)
Year 1
Year 2
Year 3
Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

2 If applicable
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Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of Section
"

2. Activity No. Two
S

[Type here]

[Type here]

[Type here]



OTHER FORMS

FORM OFTENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's complete
name andbusiness address.

All italicized text is to help Tendererin preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF
DECLARATION OF THETENDERERattachedtothis Formof Tender.

The Form of Tendershall include the following Forms duly completed and signed by the Tenderer.
Tenderer's Eligibility- Confidential Business Questionnaire

Certificate of Independent Tender Determination

Self-Declaration of the Tenderer

Date of this Tendersubmission: [insert date (as day, month and year) of Tendersubmission]
Request for Tender No.: [insert identification]
Name and description of Tender [Insert as per ITT)

Alternative No.: [insert identification No if this is a Tenderfor an alternative]
To: [insert complete nameof Procuring Entity] Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution of the
above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects therein for
the sum of Kenya Shillings [[Amount in figures] Kenya

Shillings [amount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] [figures]
[words] :

The percentage or amount quoted above does not include provisional sums, and only allows not more than two foreign
currencies.

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt of the
Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract within the time
stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding upon us
and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance thereof,
shall constitute a binding Contract between us. We further understand that you are not bound to accept the lowest or any
tender you may receive.

We, the undersigned, further declare that:

No reservations: We have examined and have no reservations to the tender document, including Addenda issued in
accordance with ITT 28;

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 and 4;
Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity based on
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execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's Country in accordance Wlt!
ITT19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance with the implementation
and completion specified in the construction schedule, the following Works: [insert a brief description of the Works];
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Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of the options
below as appropriate]

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating the
various amounts and the respective currencies]; Or

Option 2, in case of multiple lots:

Total price of each lot [insert the total price of each lot in words and figures, indicating the various amounts and the
respective currencies]; and

Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the various
amounts andtherespectivecurrencies];

Discounts: The discounts offered and the methodology for their application are:
The discounts offered are: [Specify in detail eachdiscount offered.]

The exact method of calculations to determine the net price after application of discounts is shown below: [Specify indetail
the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if applicable) from
the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain
binding upon us and may be accepted at any time before the expiration of that period,;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance with the
Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not participating in
any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the requirements of ITT 3.4, other than
alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, manufacturers, or
service providers for any part of the contract, are not subject to, and not controlled by any entity or individual that is
subject to, a temporary suspension or a debarment imposed by the Public Procurement Regulatory Authority or any other
entity of the Government of Kenya, or any international organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state-owned
enterprise or institution] / [We are a state-owned enterprise or institution but meet the requirements of ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with respect to
the tender process or execution of the Contract: [insert complete name of each Recipient, its full address, the reason for
which each commission or gratuity was paid and the amount and currency of eachsuch commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in your Letter
of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the Most
Advantageous Tender or any other Tender that you may receive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf
engages in any type of Fraud and Corruption;
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Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the intention of
accepting the contract if awarded. To this effect we have signed the “Certificate of Independent Tender Determination”
attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset Disposal, copy
available from (specify website) during the procurement process and the
execution of any resulting contract.

We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

Tenderer's Eligibility; Confidential Business Questionnaire —to establish we are not in any conflict to interest.
Certificate of Independent Tender Determination — to declare that we completed the tender without colluding with other
tenderers.

Self-Declaration of the Tenderer —to declare that we will, if awarded a contract, not engage in any formof fraud and
corruption.

Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed
in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of
person duly authorized to sign the Tender]

Title of the person signing the Tender:[insert complete title of the person signing the Tender]
Signature of the person named above: [insert signature of person whose name and capacity are shown above] Date
signed [insert date of signing] day of [insert month], [insert year]

Date signed day of ,

Notes
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender.
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TENDERER’S ELIGIBILITY-CONFIDENTIALBUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer is

further reminded that it is an offence to give false information on this Form.

(@)

Tenderer's details

ITEM

DESCRIPTION

Name of the Procuring Entity

Reference Number of the Tender

Date and Time of Tender Opening

Name of the Tenderer

Al W N -~

Full Address and Contact Details of the
Tenderer.

Country

City

Location

Building

Floor

Postal Address

Name and email of contact person.

Current Trade License Registration Number and
Expiring date

Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

Description of Nature of Business

Maximum value of business which the Tenderer
handles.

10

State if Tenders Company is listed in stock
exchange, give name and full address (postal
and physical addresses, email, and telephone
number) of

state which stock exchange
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General and Specific Details

Sole Proprietor, provide the following details.

Name in full Age

Partnership, provide the following details.

Country of Origin

Nationality
Citizenship __

Names of Partners Nationality Citizenship

%o Shares owned

N

Registered Company, provide the following details.

Private or public Company
State the nominal and issued capital of the Company

Nominal Kenya Shillings (Equivalent)

(EQUIVAIENT)......coeiieiiicce e

Give details of Directors as follows.

Issued Kenya Shillings

Names of Director Nationality Citizenship

%o Shares owned

N

DISCLOSURE OFINTEREST- Interest of the Firm in the Procuring Entity.

Are there any person/persons in.........cccoeeeeevervennnnn, (Name of Procuring Entity) who has/have an interest or relationship
inthisfirm?Yes/No................ooenene.

If yes, provide details as follows.

Names of Person Designation in the Procuring Entity

Interest or Relationship with Tenderer

N

Conflict of interest disclosure

Type of Conflict

Disclosure
YES OR NO

If YES provide details of the
relationship with Tenderer

Tenderer is directly or indirectly controls, is controlled by or
is under common control with another tenderer.

Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

w

Tenderer has the same legal representative as another tenderer

Tender has a relationship with another tenderer, directly or
through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering
process.
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Type of Conflict

Disclosure
YES OR NO

If YES provide details of the
relationship with Tenderer

5 | Any of the Tenderer’s affiliates participated as a consultant in
the preparation of the design or technical specifications of the
works that are the subject of the tender.

6 | Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.

7 | Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender document
or specifications of the Contract, and/or the Tender evaluation
process of such contract.

8 | Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of the such
Contract.

9 | Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and
execution of the Contract.

f) Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at the date of

submission.

Full Name

Titleor

Designation

(Signature)

(Date)
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CERTIFICATE OF INDEPENDENTTENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for: [Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do hereby

make the following statements that | certify to be true and complete in every respect:

Icertify, on behalf of [Name of Tenderer] that:

I have read and lunderstand the contents of this Certificate;
I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender on behalf
of the Tenderer;

For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

has been requested to submit a Tender in response to this request for tenders;

could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities or
experience;

The Tenderer discloses that [check one of the following, as applicable:

The Tenderer has arrived at the Tender independently from, and without consultation, communication, agreement or
arrangement with, any competitor;

the Tenderer has entered into consultations, communications, agreements or arrangements with one or more competitors
regarding this request for tenders, and the Tenderer discloses, in the attached document(s), complete details thereof,
including the names of the competitors and the nature of, and reasons for, such consultations, communications,
agreements or arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

prices;

methods, factors or formulas used to calculate prices;

the intention or decision to submit, or not to submit, a tender; or

the submission of a tender which does not meet the specifications of the request for Tenders; except as specifically
disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any competitor regarding
the quality, quantity, specifications or delivery particulars of the works or services to which this request for tenders relates,
except as specifically authorized by the procuring authority or as specifically disclosed pursuant to paragraph (5)(b)
above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to any
competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, whichever comes
first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) above.

Name Title_ Date

[Name, title and signature of authorized agent of Tenderer and Date].
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SELF - DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

b , 0F POSt OffiCE BOX ....cocvvviviiiiciiic e being a resident of
......................................... in the Republic of...............c.cccceee e do hereby make a statement as
follows: -

THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................................. (insert name of the Company) who is a Bidder in respect of Tender No.
....................... for......................... (insert tender title/description) for ..............c.cccoeevevrnnnen. (iNSEIt N@Me of
the Procuring entity) and duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in procurement
proceeding under Part 1V of the Act.

THATwhat is deponed to herein above is true to the best of my knowledge, information and belief.

(Signature) (Date)

Bidder Official Stamp

Issued By The County Government Of Machakos



FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

b (0] fl O T = T ) RO being a resident of
......................................... in the Republic of...........................do hereby make a statement as follows: -

THAT lam the Chief Executive/Managing Director/Principal Officer/Directorof ...............c.ccccceue....... (insert name of
the Company) who is a Bidder in respect of Tender NO. .......ccccoveviieiiciecice e for
.......................... (insert tender title/description) for..........................(insert name of the Procuring entity) and duly

authorized and competent to make this statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or
employees and/or agents of ...........ccccovvveviieeienns (insert name of the Procuring entity) which is the procuring entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any member
of the Board, Management, Staff and/or employees and/or agents of ............c.ccoeevveienine (name of the procuring entity)

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders participating
in the subject tender

THATwhat is deponed to herein above is true to the best of my knowledge information and belief.

Tite) S (Date)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L e (person) on behalf of (Name of the Business/ Company/Firm)

............................................................. declare that I have read and fully understood the contents of the
Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in Public
Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and
Asset Disposal.

Name of AUthOriZed sigNatory...........c.ooviuiniiiiieeeeeee e eeeeeeenes STt
POS IO . . .ttt e ettt et et et s et e e et bbeertebebeereeraesreereentebeentensans

Office address. ... ...o.vvieiiiiiiiiie e Telephone. .. ....oveieiiiiie e E-
TNAIL L bbbttt ¢ttt eb et bttt b et b e sttt e e

NamMe Of the Firm/COmPany . ........c.ouiuiniiiiiiit ittt ettt ettt b se st e b se s ese st se s esessesessenn s e e e s

DILE. .. weoveeeiite ettt b b et et et heeh e b ahe e b e be e Rt e areere e benbeeneetenreenre e (Company Seal/ Rubber

Stamp where applicable)

Witness
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APPENDIX 1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and procedures,
Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other Kenya's Acts or
Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to Public Procurement
Processes and Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, (applicants/proposers),
Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service providers or Suppliers; any Agents
(whether declared or not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws and
Regulation, observe the highest standard of ethics during the procurement process, selection and contract execution of
all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per
paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed and
actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and Conflicts of
Interest in procurement including consequences for offences committed. A few of the provisions noted below highlight
Kenya's policy of no tolerance for such practices and behavior: -

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or fraudulent
practice; or conflicts of interest in any procurement or asset disposal proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an offence;
Without limiting the generality of the subsection (1) and (2), the person shall be: -

disqualified from entering into a contract for a procurement or asset disposal proceeding; or

if a contract has already been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the procuringentity
may have;

An employee or agent of the procuring entity or a member of the Board or committee of the procuring entity who hasa
conflict of interest with respect to a procurement: -

shall not take part in the procurement proceedings;

shall not, after a procurement contract has been entered into, take part in any decision relating to the procurement or
contract; and

shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of bidders to whom
the contract was awarded, but the subcontractor appointed shall meet all the requirements of this Act.

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited under that
subsection, but for that subsection, would have been within his or her duties shall disclose the conflict of interest to the
procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) and the contract
is awarded to the person or his relative or to another person in whom one of them had a direct or indirect pecuniary
interest, the contract shall be terminated and all costs incurred by the public entity shall be made good by the awarding
officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence
improperly the actions of another party;

“fraudulent practice” is any act or omission, including misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;
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“collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose, including to
influence improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the
property of the party to influence improperly the actions of a party;

“obstructive practice” is:

deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or making false
statements to investigators in order to materially impede investigation by Public Procurement Regulatory Authority
(PPRA) or any other appropriate authority appointed by Government of Kenya into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the investigation; or

acts intended to materially impede the exercise of the PPRA's or the appointed authority's inspection and audit rights
provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent andcollusive
practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal process or the
exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, and includes collusive
practices amongst tenderers prior to or after tender submission designed to establish tender prices at artificial non-
competitive levels and to deprive the procuring entity of the benefits of free and open competition.

Rejects a proposal for award" of a contract if PPRA determines that the firm or individual recommended for award, any
of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers and/ or their employees,
has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for
the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate authority (ies)
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i) Tenderers
(applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-consultants, Service
providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate authority appointed by Government
of Kenya to inspect’all accounts, records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the PPRA or any other appropriate authority
appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document declaring that they
and all parties involved in the procurement process and contract execution have not engaged/will not engage in any
corrupt or fraudulent practices.

LFor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing
a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating
Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and
examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other
documents, data and information (whether in hard copyor electronic format) deemed relevant for the investigation/audit, and making copies thereof
as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party verification of
information.
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FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:
Request for Tenders No:

Date:
TENDER GUARANTEE No.:
Guarantor:

We have been informed that (here inafter called "the Applicant") has submitted or
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of

under Request for Tenders No. (“the ITT”).

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a Tender
guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

(@  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to furnish
the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract
agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful
Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results of
the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated above onor
before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer””) has submitted its tender dated .........
[Date of submission of tender] for the ............... [Name and/or description of the tender] (hereinafter called “the
Tender”) for the execution of_under Request for Tenders No. (“the ITT”).

KNOW ALL PEOPLE by these presents that WE ..................... Of oo [Name of Insurance Company] having
our registered officeat ............... (hereinafter called “the Guarantor”), are bound unto........................ [Name of Procuring
Entity] (hereinafter called “the Procuring Entity”) in the sum of ..........ccccooeviinnnn. (Currency and guarantee amount) for
which payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its successors and assigns,
jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Principal; or

having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity Period
or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or (ii) has failed
to furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”) of the Procuring
Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt
of the Procuring Entity's first written demand, without the Procuring Entity having to substantiate its demand,
provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence of any
of the above events, specifying which event(s) has occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract
agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful Tenderer,
upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results of the
Tendering process; or (ii)twenty-eight days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: ....ccoevvcieeceee, [insert date (as day, month and year) of Tender Submission]
Tender NO.....cooovevvieeece e, [insert number of tendering process]
TO! e [insert completenameof Purchaser] I/We, the undersigned, declare that:

I/Weunderstand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the Purchaser
for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of our obligation(s)
under the bid conditions, because we — (a) have withdrawn our tender during the period of tender validity specified by us
in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the period
of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security,
in accordance with the instructions to tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon the earlier
of:

our receipt of a copy of your notification of the name of the successful Tenderer; or

thirty days after the expiration of our Tender.

I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the Joint
Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, the Tender
Securing Declaration shall be in the names of all future partners as named in the letter of intent.

SHONEA: ettt ere s Capacity/ title (directororpartner

or sole proprietor, etc.) Name:

............................................................................................................................. Duly authorized to sign the bid for and on

Datedon...................... dayof..c.ccooveviiiiiciee, [Insert date of signing] Seal or stamp

[Type here] [Type here] [Type here]



Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name of currency Amounts payable
Local currency:
Foreign currency #1:
Foreign currency #2:
Foreign currency #3:
Provisional sums expressed in local currency [To be entered by the Procuring Entity]

Issued By The County Government Of Machakos
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PART Il - WORK REQUIREMENTS
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SECTION V - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a separate
booklet.

SECTION VI - SPECIFICATIONS
Notes for preparing Specifications

Specifications must be drafted to present a clear and precise statement of the required standards of materials, and
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity and
ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other supplies to be
permanently incorporated in the Works be new, unused, of the most recent or current models, and incorporating all recent
improvements in design and materials unless provided otherwise in the Contract. Where the Contractor is responsible for
the design of any part of the permanent Works, the extent of his obligations must be stated.

Specifications from previous similar projects are useful and may not be necessary to re-write specifications for every
Works Contract.

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized public
sectors, such as highways, urban housing, irrigation and water supply. The General Specifications should cover all classes
of workmanship, materials and equipment commonly involved in constructions, althoughnot necessarily to be used in a
particular works contract. Deletions or addenda should then adapt the General Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards for
materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise recognized
international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to the technical
solutions indicated in tender documents for certain elements of the Works, taking into consideration the comparative
specialized advantage of potential tenderers.

The Procuring Entityshouldprovide adescriptionoftheselectedparts of the Workswithappropriatereferenceto Drawings,
Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative solutions shall be at
least structurally and functionally equivalent to the basic design parameters and Specifications.

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, proposed
construction methodology, and other relevant details. Technical alternatives permitted in this manner shall be considered
by the Procuring Entity each on its own merits and independently of whether the tenderer has priced the item as described
in the Procuring Entity's design included with the tender documents.
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SECTION VII-BILLS OF QUANTITIES

Objectives

The objectives of the Bill of Quantities are:

to provide sufficient information on the quantities of Works to be performed to enable tenders to be prepared efficiently and
accurately; and

when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of Works
executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to distinguish between
the different classes of Works, or between Works of the same nature carried out in different locations or in other circumstances
which may give rise to different considerations of cost. Consistent with these requirements, the layout and contents of the Bill of
Quantities should be as simple and brief as possible.

Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the items included in the Bill of
Quantities, is high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the Tenderers, the Day work
Schedule should normally comprise the following:

A list of the various classes of labor, materials, and Constructional Plant for which basic day work rates or prices are to be
inserted by the Tenderer, together with a statement of the conditions under which the Contractor shallbepaidforworkexecuted
on a day work basis.

Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender. The rate to be entered
by the Tenderer against each basic day work item should include the Contractor's profit, overheads, supervision, and other
charges.

Provisional Sums

Ageneral provision for physical contingencies (quantityoverruns) may be made by including a provisional sum in the Summary
Bill of Quantities. Similarly, a contingency allowance for possible price increases should be provided as a provisional sum in
the Summary priced Bill of Quantities. The inclusion of such provisional sums often facilitates budgetary approval by avoiding
the need to request periodic supplementary approvals as the future need arises. Where such provisional sums or contingency
allowances are used, the Special Conditions of Contract should state the manner in which they shall be used, and under whose
authority (usually the Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors should be
indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an appropriate brief description. A
separate procurement procedure is normally carried out by the Procuring Entity to select such specialized contractors. To
provide an element of competition among the Tenderers in respect of any facilities, amenities, attendance, etc., to be provided
by the successful Tenderer as prime Contractor for the use and convenience of the specialist contractors, each related
provisional sum should be followed by an item in the Bill of Quantities inviting the Tenderer to quote a sum for such amenities,
facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the person drafting
the tendering document. They should not be included in the final tendering document.

The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:
Preambles

Preliminary items

Work Items

Daywork Schedule;and

Provisional items

Summary.

The Summary to the Bills of Quantities will take this form or some other form but including these items.

[Type here] [Type here] [Type here]
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COUNTY GOVERNMENT OF MACHAKOS
MINISTRY OF TRANSPORT, ROADS &PUBLIC WORKS

PROPOSED CONSTRUCTION OF A MODERN ECDE
MODEL AND ALL ASSOCIATED CIVIL, ELECTRICAL
AND MECHANICAL WORKS.

MACHAKOS COUNTY

BILLS OF QUANTITIES

QUANTITY SURVEYOR PUBLIC
WORKS

P.0. Box 986-90100 MACHAKOS

COUNTY WORKS OFFICER
PUBLIC WORKS
P.0. Box 986-90100 MACHAKOS
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PRELIMINARIES
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PARTICULAR PRELIMINARIES

ITEM

DESCRIPTION

AMOUNT
(Kshs).

SECTION NO. 1
PRELIMINARIES
BILL NO. 1

PARTICULAR PRELIMINARIES AMENDMENTS TO TENDERING
INSTRUCTIONS

a) Clause 3.6 of the Instructions to Tenderers has been amended to read;
Tenders shall remain valid for a period of Ninety(90) days from the date of Tender
Opening” and not Sixty (60) days. All tenderers are advised to note this
amendment when filling the Form of Tender.

b) Clause 3,8 of the Instructions to Tenderers will hence be qualified and
interpreted to mean; "Bid Bond/Tender Security, which must be from an
established bank, shall remain valid for a period of One Hundred and Twenty
(120) days from the date of Tender Opening, it is still Thirty (30) days beyond the
Tender Validity Period.

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of preliminaries in the tenderers

priced Bills of Quantities.

Please note that failure to price any item of general and/or particular preliminaries
will be construed to mean that the tenderer wishes to provide for that item free of
charge.

VALUE ADDED TAX;

The contractor shall allow 16% Value Added Tax (V.A.T) in his bill rates.

Please note that from every Interim and the Final payment, 16% VAT shall be paid
by the contractor to the Commissioner of Value Added Tax (V.A.T)

Carried to Collection

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM

DESCRIPTION

(Kshs).

FIRM PRICE CONTRACT

This is a firm price contract and the Contractor must allow in his tender rates for
any increase in the cost of labour and/or materials during the currency of the
contract.

SCOPE OF CONTRACT

The works to be carried out under this contract comprise

PROPOSED CONSTRUCTION OF A MODERN ECDE MODEL AND ALL
ASSOCIATED CIVIL, ELECTRICAL AND MECHANICAL WORKS.

DESCRIPTION OF THE WORKS

PROPOSED CONSTRUCTION OF A MODERN ECDE MODEL AND ALL
ASSOCIATED CIVIL, ELECTRICAL AND MECHANICAL WORKS.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities
and the actual works, the site measurements shall generally take
precedence. However, such discrepancies between any contract
documents shall immediately be referred to the PROJECT MANAGER in
accordance with Clause 22 of the Conditions of Contract. The
discrepancies shall then be treated as a variation and be dealt with in
accordance with Clause 22 of the said Conditions.

LOCATION OF SITE

The site for works is located in Machakos County .The tenderer shall
be deemed to have visited the site and familiarized himself with all
site conditions prior to submission of tenders. No claims arising from
the tenderers failure to do so will be entertained.

Carried to Collection
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Iltem

DESCRIPTION

Kshs.

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and
surplus materials from the site as they accumulate and upon completion of
the works, remove and clear away all plant, equipment, rubbish, unused
materials and stains and leave in a clean and tidy state to the reasonable
satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in
perfect condition in every respect to the satisfaction of the Project
Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and/or expenses
due to any of the contract conditions, or by any other reason whatsoever,
he shall present such claim or intent to claim notice to the PROJECT
MANAGER within the contract period. No claims shall be entertained upon
the expiry of the said contract period.

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT
SHALL NOT MAKE ADVANCE PAYMENTS

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other normal activities. The
Contractor is instructed to take reasonable care in the execution of the
works as to prevent accidents, damage or loss and disruption of normal
activities being carried out by the Client. The Contractor shall allow in his
rates any expense he deems necessary by taking such care within the site.

BID SECURITY

The contractor shall provide a bid security duly signed, sealed and
stamped from an approved Bank of required amount.

Carried to Collection
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PROPOSED CONSTRUCTION OF AN ECDE

Iltem

DESCRIPTION

Kshs.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may
encounter in the course of execution of the works for the Client may in some
cases ask the Contractor not to proceed with the works until some activities
within the site are completed, as the facility will be operating as usual during
the course of the contract.

OFFICE FOR THE "PROJECT MANAGER"

The site office mentioned in item A page GP/7 of the General Preliminaries
shall be type "B" as shown on the

Ministry of Works Standard Detail. The contractor shall insure the office
and furniture against fire, theft and
natural calamities and provideday and night security.

He shall also provide and maintain adequate access and parking
acceptable to the PROJECT MANAGER

PROJECT TEAM

Allow a Provisional Sum of Kenya shillings Twenty thousand (Kshs
20,000.00) only per month for communication by project management team in
the course of contract period.

Include a percentage for the contractor's Administration and profit for the
above ........ C%)

Allow a Provisional Sum of Kenya shillings Seven Hundred Thousand Only
for Project Management Team (Public Works) site expenses in the course of
contract period.

Include a percentage for the contractor's Administration and profit for the
above ...10 .....C%)

TRAINING

Allow for training Course and examination fee for Project Planning and
Development (2025) at KSG for two number people and examinitation fee

20,000.00

700,000.00

300,000.00

Carried to Collection
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ltem DESCRIPTION Kshs.

A |SIGNBOARD
Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified
and approved by the Project Manager.

B [LABOUR CAMPS
The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

C |MATERIALS FROM DEMOLITIONS
Any materials arising from demolitions and not re-used shall become the
property of the government. The Contractor shall allow in his rates the cost
of transporting the demolished materials to the authorized dump sites.

D |PRICING RATES
The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the
said Conditions of Contract.

E [SECURITY
The Contractor shall allow for providing adequate security for the works and
the workers in the course of execution of this contract. No claim will be
entertained from the Contractor for not maintaining adequate security for
both the works and workers.

F URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in these Particular Preliminaries.The
Contractor shall allow in his rates for any costs he deems that he/she may
incur by having to complete the works within the stipulated contract period.

Carried to Collection
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PROPOSED CONSTRUCTION OF AN ECDE

Iltem

DESCRIPTION

Kshs.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-Contractors
and nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain
from the relevant authority the exact position, depth and level of all existing
services in the area and he/she shall make whatever provisions may be
required by the authorities concerned for the support, maintenance and
protection of such services.

PERFORMANCE BOND

A bond of 5 % of the contract sum will be required. No payment on
account for the works executed will be made to the contractor until he has
submitted the Performance Bond to the Project Manager duly signed,
sealed and stamped from an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to
Tenderer's Page 7

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above
must be delivered in the addressed envelope which should be properly
sealed and deposited at the offices as specified in the letter accompanying
these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying
these Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

Carried to Collection
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Iltem

DESCRIPTION

Kshs.

PARTICULARS OF INSERTIONS TO BE MADE

IN APPENDIX TO CONTRACT AGREEMENT

Agreement

Period of Final Measurement

Defects Liability Period

Date for Possession

Date for Completion

Liquidated and Ascertained Damages

Period of Iterim Certificates

Period of Honouring Certificates

Percentage of Certified Value Retained

Limit of Retention Fund

Bonds

3 Months from

Practical Completion

6 Months from

Practical Completion

To be agreed with the

Project Manager

To be agreed with the

Project Manager

at a rate of Kshs 20,000

Per week or part thereof

Monthly

30 Days

10%

5%

The Bonds required shall be
from Approved
banks/Approved Insurance
Company only

Carried to Collection
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PROPOSED CONSTRUCTION OF AN ECDE

Iltem

DESCRIPTION

Kshs.

COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

PARTICULAR PRELIMINARIES CARRIED TO SUMMARY

PP/9

(particular preliminaries)-



ITEM DESCRIPTION KSHS
GENERAL PRELIMINARIES
A. |PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

follows:-

C.M.

S.M.

L.M.

MM

Kg.

No.

Prs.

B.S.

m.s.

a.b.d

ABBREVIATIONS

Shall mean cubic metre
Shall mean square metre
Shall mean linear metre

Shall mean Millimetre

Shall mean Kilogramme

Shall mean Number

Shall mean Pairs

Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of Quantities
and Specification.

The Contractor shall be deemed to have included in his prices or rates for the various items in the Bills
of Quantities or Specification for all costs involved in complying with all the requirements for the proper
execution of the whole of the works in the Contract.

Throughout these Bills, units of measurement and terms are abbreviated and shall be interpreted as

Shall mean the British Standard Specification Published by theBritish Standards Institution,

2 Park Street, London W.1., England.

Ditto Shall mean the whole of the preceding description except as qualified in the description in which it occurs.

Shall mean measured separately.

Shall mean as before described.

Carried to collection
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PROPOSED CONSTRUCTION OF AN ECDE

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and the following clause is
substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case shall be deemed to
include: allowing use of standing scaffolding, mess rooms, sanitary accommodation and welfare
facilities; provision of special scaffolding where necessary;providing space for office accommodation and
for storage of plant and materials;providing light and water for their work: clearing away rubbish;
unloading checking and hoisting: providing electric power and removing and replacing duct covers, pipe
casings and the like necessary for the execution and testing of Sub- Contractors' work and being
responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), pay all
demurrage charges, load and transport to site where necessary, unload, store, unpack, assemble as
necessary, distribute to position, hoist and fix only.

EMPLOYER

MACHAKOS COUNTY GOVERNMENT
P.0. BOX 1996-90100
MACHAKOS.

The term "Employer" and "County Government” wherever used in the contract document shall be
sSynonymous

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the Project Manager
as defined in Condition 1 of the Conditions of Contract or such person or persons as may be duly
authorised to represent him on behalf of the Government.

ARCHITECT
otherwise notified is the Architect, Ministry of Transport, Roads, Public Works and Housing P.O. Box
QUANTITY SURVEYOR

unless otherwise notified is the Quantity Surveyor, Ministry of Transport, Roads, Public Works and

Carried to collection
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ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above whose address
unless otherwise notified is the Electrical Engineer, Ministry of Transport, Roads, Public Works and
Housing P.O. Box 986 - 90100 Machakos.

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above whose address
unless otherwise notified is the Mechanical Engineer, Ministry of Transport, Roads, Public Works and
Housing P.O. Box 986 - 90100 Machakos.

STRUCTURAL ENGINEER
unless otherwise notified is the Structural Engineer, Ministry of Transport, Roads, Public Works and

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender Document for
Procurement of Building Works(2006 Edition) included herein The Conditions of Contract are also
included herein Conditions of Contract These are numbered from 1 to 37 as set out in pages 20 to 48 of these
tender documents.Particulars of insertions to be made in the Appendix to the Contract Agreement will be found in
the Particular Preliminaries part of these Bills of Quantities

BOND.

The Contractor shall find and submit on the Form of Tender an approved bank/Insurance Company and
who will be willing to be bound the Government in and amount equal to five per cent (5%) of the Contract
amount for the due performances of the Contract up to the date of completion as certified by the PROJECT
MANAGER and who will when and if called upon, sign a Bond to that effect on the relevant standard form
included herein. (without the addition of any limitations) on the same day as the Contract Agreement is signed, by
the Government, the Contractor shall furnish within seven days another Surety to the approval of the
Government.

Carried to collection
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PROPOSED CONSTRUCTION OF AN ECDE

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the worksexcept in so far as may
be stated otherwise herein and except for such items specifically and only required for the use of
nominated Sub-Contractors as described herein. No timber used for scaffolding, formwork or temporary
works of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, theMinistry of Transport, Roads, Public Works and Housing Supervision
team, materials, etc., to and from the site at such hours and by such routes as may be permitted by the
competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best quality and
description unless otherwise stated. The Contractor shall order all materialsto be obtained from
overseas immediately after the Contract is signed and shall also order materials to be obtained from
local sources as early as necessary to ensure that they are onsite when required for use in the works.
The Bills of Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied by the PROJECT
MANAGER at the time of taking deliver thereof, as having received them in good order and condition,
and will thereafter be responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplied by the PROJECT MANAGER at the current
market prices including Customs Duty and V.A.T., all at the Contractor's own cost and expense, to the
satisfaction of the PROJECT MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather proof lock-up
sheds and make good damaged or disturbed surfaces upon completion to the satisfaction of the
PROJECT MANAGER Nominated Sub-Contractors are to be made liable for the cost of any storage
accommodation provided especially for their use.

Carried to collection

GP/13

(general preliminaries)-




SAMPLES
test cubes required for the works that may be called for by the PROJECT MANAGER for his approval
The procedure for submitting samples of materials for testing and the method of marking for

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection with the
employment of Labour and other matters related to the execution of the works. In particular the
Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender must include for
all costs arising or resulting from compliance with any Act, Order or Regulation relating to Insurances,
pensions and holidays for workpeople or so the safety, health and welfare of the workpeople. The
Contractor must make himself fully acquainted with current Acts and Regulations,including Police
Regulations regarding the movement, housing, security and control of labour, labour camps , passes for
transport, etc. It is most important that the Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations and/or restrictions which may affect the
information regarding all such regulations and/or restrictions which may affect the organisation of the
works, supply and control of labour, etc., and allow accordingly in his tender.

No claim in respect of want of knowledge in this connection will be entertained.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works stores,materials, plant,
personnel, etc., both his own and sub-contractors' and must provide all necessary watching, lighting and
other precautions as necessary to ensure security against theft, loss or damage and the protection of
the public.

Carried to collection
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PROPOSED CONSTRUCTION OF AN ECDE

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any damage to public or
private roads arising from or consequent upon the execution of the works to the satisfaction of the local
and other competent authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property including roads,
cables, drains and other services and he will be held responsible for and shall make good all such
damage arising from the execution of this contract at his own expense to the satisfaction of the
PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the location of which is
described in the Particular Preliminaries hereof. He shall be deemed to have acquainted himself
therewith as to its nature, position, means of access or any other matter which, may affect his tender. No
claim arising from his failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to commencement of
the work and Contractor must allow for building any necessary temporary access roads for the transport
of the materials, plant and workmen as may be required for the complete execution of the works
including the provision of temporary culverts, crossings, bridges, or any other means of gaining access
to the Site. Upon completion of the works, the Contractor shall remove such temporary access roads;
temporary culverts, bridges, etc., and make good and reinstate all works and surfaces disturbed to the
satisfaction of the PROJECT MANAGER

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and for the purpose of
erecting workshops, etc., shall be defined on site by the PROJECT MANAGER

Carried to collection
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@)

(ii)

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and afterwards dismantle the
site office of the type noted in the Particular Preliminaries, complete with Furniture. He shall also provide
a strong metal trunk complete with strong hasp and staple fastening and two keys. He shall provide,
erect and maintain a lock-up type water or bucket closet for the sole use of the PROJECT MANAGER
including making temporary connections to the drain where applicable to the satisfaction of Government
and Medical Officer of Health and shall provide services of cleaner and pay all conservancy charges and
keep both office and closet in a clean and sanitary condition from commencement to the completion of
the works and dismantle and make good disturbed surfaces. The office and closet shall be completed
before the Contractor is permitted to commence the works. The Contractor shall make available on the
Site as and when required by the "PROJECT MANAGER" a modern and accurate level together with
levelling staff, ranging rods and 50 metre metallic or linen tape.

The Contractor shall provide for the office of the project Manager for expenses related to the project (
stationary, catridges, printers and their maintenance, Project vehicle maintenance and refreshments
during site meeting) , all for use in the course of the contract period

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light and power
required for use in the works. The Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He must also provide temporary tanks and
meters as required at his own cost and clear away when no longer required and make good on
completion to the entire satisfaction of the PROJECT MANAGER . The Contractor shall pay all charges
in connection herewith. No guarantee is given or implied that sufficient water will be available from mains
and the Contractor must make his own arrangements for augmenting this supply at his own cost.
Nominated Sub--contractors are to be made liable for the cost of any water or electric current used and

for any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the satisfaction of the
Government and/or Local Authorities, Labour Department and the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all respects of the
PROJECT MANAGER who shall at all times during normal working hours have access to the works and
to the yards and workshops of the Contractor and sub-Contractors or other places where work is being
prepared for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning stated in
Section A item A7(i) of the Standard Method of Measurement.Such sums are net and no addition shall
be made to them for profit.

Carried to collection
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PROPOSED CONSTRUCTION OF AN ECDE

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall have the
meaning stated in Section A item A7 (ii) of the Standard Method of Measurement . Persons or firms
nominated by the PROJECT MANAGER to execute work or to provide and fix materials or goods are
described herein as Nominated Sub-Contractors.Persons or firms so nominated to supply goods or
materials are described herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in agreement with the
PROJECT MANAGER a Progress Chart for the whole of the works including the works of Nominated
Sub-Contractors ; one copy to be handed to the PROJECT MANAGER and a further copy to be retained
on Site. Progress to be recorded and chart to be amended as necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly expended upon the
PROJECT MANAGER'S order in respect of each of them added to the Contract sum. The Contractor
shall produce to the PROJECT MANAGER such quotations, invoices or bills, properly receipted, as may
be necessary to show the actual details of the sums paid by the Contractor. Items of profit upon P.C.
Sums shall be adjusted in the final account pro-rata to the amount paid. Iltems of "attendance" (as
previously described) following P.C. Sums shall be adjusted pro-rata to the physical extent of the work
executed (not pro-rata to the amount paid) and this shall apply even though the Contractor's priced Bill
shows a percentage in the rate column in respect of them. Should the Contractor be permitted to tender
and his tender be accepted of any work for which a P.C. Sum is included in these Bill of Quantities profit
and attendance will be allowed at the same rate as it would be if the work were executed by a
Nominated Sub-Contractor.

Carried to collection
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ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work properly executed
in respect of them upon the PROJECT MANAGER's order added to the Contract Sum. Such work shall
be valued , but should any part of the work be executed by a Nominated Sub-Contractor, the value of
such work or articles for the work to be supplied by a Nominated Supplier, the value of such work or
articles shall be treated as a P.C. Sum and profit and attendance comparable to that contained in the
priced Bills of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated sub-contractors,
the Contractor shall enter into sub-contracts and shall thereafter be responsible for such sub-contractors
in every respect. Unless otherwise described the Contractor is to provide for such Sub-Contractors any
or all of the facilities described in these Preliminaries. The Contractor should price for these with the
nominated Sub-contract Contractor's work concerned in the P.C. Sums under the description "add for
Attendance”.

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place a "Direct Contract”
for any goods or services required in the works which are covered by a P.C. Sum in the Bills of
Quantities and to pay for the same direct. In any such instances, profit relative to the P.C. Sum the
priced Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen or
other persons employed for the execution of any work not included in this Contract every facility for
carrying out their work and also for use of his ordinary scaffolding. The Contractor, however, shall not be
required to erect any special scaffolding for them. The Contractor shall perform such cutting away for
and making good after the work of such tradesmen or persons as may be ordered by the PROJECT
MANAGER and the work will be measured and paid for to the extent executed at rates provided in these
Bills.

Carried to collection
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PROPOSED CONSTRUCTION OF AN ECDE

INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the Conditions of Contract. No payment
on account of the work executed will be made to the Contractor until he has satisfied the PROJECT
MANAGER either by production of an Insurance Policy or and Insurance Certificate that the provision of
the foregoing Insurance Clauses have been complied with in all respects. Thereafter the PROJECT
MANAGER shall from time to time ascertain that premiums are duly paid up by the Contractor who shall
if called upon to do so, produce the receipted premium renewals for the PROJECT MANAGER's
inspection.

PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is subject to remeasurement in order to
ascertain the actual quantity executed for which payment will be made. All "Provisional" and other work
liable to adjustment under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT MANAGER Immediately the
work is ready for measuring, the Contractor shall give notice to the PROJECT MANAGER. If the
Contractor makes default in these respects he shall if the PROJECT MANAGER so directs uncover the
work to enable all measurements to be taken and afterwards reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities may cause the
Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to have made
allowance in his prices generally to cover any items against which no price has been inserted in the
priced Bills of Quantities.All items of measured work shall be priced in detail and the Tenders containing
Lump Sums to cover trades or groups of work must be broken down to show the price of each item
before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER in writing. All
blasting operations shall be carried out at the Contractor's sole risk and cost in accordance with any
Government regulations in force for the time being, and any special regulations laid down by the
PROJECT MANAGER governing the use and storage of explosives.

Carried to collection
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MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the Government. Unless the
PROJECT MANAGER directs otherwise such materials shall be dealt with as provided in the Contract.
Such materials shall only be used in the works, in substitution of materials which the Contractor would
otherwise have had to supply with the written permission of the PROJECT MANAGER Should such
permission be given, the Contractor shall make due allowance for the value of the materials so used at a
price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,including casing , casing
up, covering or such other means as may be necessary to avoid damage to the satisfaction of the
PROJECT MANAGER and remove such protection when no longer required and make good any
damage which may nevertheless have been done at completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at the completion of
the works and remove all plant, scaffolding and unused materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except where such
treatment might cause damage) and clean all floors, sanitary fittings,glass inside and outside and any
other parts of the works and remove all marks,blemishes, stains and defects from joinery, fittings and
decorated surfaces generally,polish door furniture and bright parts of metalwork and leave the whole of
the buildings watertight, clean, perfect and fit for occupation to the approval of the PROJECT
MANAGER

Carried to collection
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PROPOSED CONSTRUCTION OF AN ECDE

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the work and notes for
pricing, the Contractor is referred to the Ministry of Roads and Public Works and Housing General
Specification dated 1976 or any subsequent revision thereof which is issued as a separate document,
and which shall be allowed in all respects unless it conflicts with the General Preliminaries, Trade
Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which requires payment by the
Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all contracts of more than Kshs.
50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site before payment is
effected unless specifically exempted by the PROJECT MANAGER. This includes the materials of the Main
Contractor, Nominated Sub-Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose the site or part of the works under construction with a hoarding 2400 mm
high consisting of iron sheets on 100 x 50 mm timber posts firmly secured at 1800 mm centres with two
75 x 50 mm timber rails for a total length of approximately three hundred meters. The Contractor is in
addition required to take all precautions necessary for the safe custody of the works,materials, plant,
public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent or Representative,
competent and experienced in the kind of work involved who shall give his whole experience in the kind
of work involved and shall give his whole time to the superintendence of the works. Such Agent or
Representative shall receive on behalf of the Contractor all directions and instructions from the Project
Manager and such directions shall be deemed to have been given to the Contractor in accordance with
the Conditions of Contract.
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PROPOSED CONSTRUCTION OF AN ECDE

ITEM |DESCRIPTION QTY | UNIT [RATE [AMOUNT (KSH)

ELEMENT NO. 1: SUBSTRUCTURES (ALL PROVISIONAL)

Note:-

Works in this section are works below the ground inclusive of the
ground floor slab but not finishes.

Excavations

Clearing site of all bushes, shrubs, undergrowth and the like; small

254 SM
trees not exceeding 600mm girth; disposing arisings

B Excavate to remove top soil average depth 300mm and wheel from 254 | sm
site to disposal as directed

Bulk excavation commencing from reduced level: Depth not

¢ exceeding 1.50 m deep 2541 M

b Plank and strut to uphold sides of excavations: keep excavations free TEM
from all fallen material

E |Keep excavations free from ground and surface water ITEM

F |Load and cart away surplus excavated material from site 254 | CM

G |Return, fill and ram excavated material around foundations 10 CcM

Backfilling
Approved inert material/quarry waste: well watered and compacted

H |in 150 mm thick (maximum) layers and to the structural engineer's 254 | CM
instructions

300mm Hardcore filling or other approved inert material: well

254 SM
watered and compacted in 150 mm thick (maximum) layers

Hardcore blinding

50 mm Thick approved quality murram blinding to surfaces of

254 SM
hardcore

Polythene underlay

K |Gauge 1000 polythene underlay laid on hardcore blinding 200 | SM

Carried to Collection
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ITEM |[DESCRIPTION QTY | UNIT |RATE [AMOUNT (KSH)
Antitermite treatment
Dragnet FT' anti-termite chemical treatment: applied by Insecta Itd.
A or other approved professional pest control specialist: applied strictly 254 | sMm
in accordance with the manufacturer's instructions: 10 year
guarantee
ICONCRETE WORKS
B [50 mm thick mass concrete (1:3:6) in blinding under strip foundation 57 SM
Insitu vibrated reinforced concrete class 25/(20mm aggregate);
including curing in accordance to specifications in;
C [Strip foundation 11 CcM
D |Columns 1 (@Y
E |150mm thick floor slab 254 SM
Formwork
F [Sides: strip foundation 48 SM
G [Sides: edges of columns 13 SM
H [Edges: slabs over 75 but not exceeding 150 mm girth 70 LM
Reinforcement (All Provisional)
Supply and fix the following High yield RIBBED reinforcement bars to
KS 1SO 6935-2:2007 including cutting,bending,tying,hooking and
placing in position: (All provisional)
I |8mm diameter bars 217 KG
J |10 mm diameter bars 180 KG
K [12 mm diameter bars 60 KG
Mesh fabric reinforcement to B.S 4483 and setting in concrete with
300mm side and end laps (measured nett - allow for laps).
L [|Fabric ref. A142 weighing 2.22kg/ sq.metre,in surface bed. 254 | SM

Carried to Collection
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PROPOSED CONSTRUCTION OF AN ECDE

ITEM |DESCRIPTION QTY | UNIT [RATE [AMOUNT (KSH)

Approved natural stonework; roughly squared; bedded in cement
mortar (1:4); 25 mm wide x 20 Gauge hoop iron strapping every
alternate course

A |200mm thick walls 115 SM

Plinth Finishes

Cement and sand (1:4) rendering as described

B |19mm thick, two coatwork to walls steel trowelled 42 SM

Painting and Decorations

Prepare prime and apply three coats of black bituminous paint to
rendered surface externally

Carried to Collection

COLLECTION

From page BW 1

From page BW 2

From page BW 3

TOTALAMOUNT FOR ELEMENT NO. 1 SUBSTRUCTURE CARRIED TO
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ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)
ELEMENT NO. 2 : REINFORCED CONCRETE SUPERSTRUCTURE
Insitu vibrated reinforced concrete class 25/(20mm aggregate);
including curing in accordance to specifications in;
A |Ring beam 6 (@Y
B |Columns 2 (@Y
Reinforcement (All Provisional)
Supply and fix the following High yield RIBBED reinforcement bars to
KS I1SO 6935-2:2007 including cutting,bending,tying,hooking and
placing in position
C |8 mm Bars 210 | Kgs
D (12 mm Bars 400 Kgs
Sawn formwork as described to:-
E [Sidesof beams 139 | SM
F [Sides of columns 34 SM
Circular steel hollow sections
G 75mm dia CHS poles, 2700mm high, complete with one coat 1 NO
manufacturer's primer and two finishing coats of gloss oil paint
Ramp
Construct a gently sloping ramp to the block's main entrance allowing
for excavation, backfilling, concrete works, reinforcement, formwork,
screeding as per the Architect's approval.
H |Size 1600 by 2400mm 1 NO
Railing
Structural steel railing consisting of 40 x 40 x 3mm thick SHS as top
[and bottom rail, 25 x 25 x 3mm thick intermediate railing spaced at
150mm apart, all including anchorage to the reinforced concrete
ramp, one coat primer and two finishing coats of gloss oil paint, all to
IArchitect's instructions.
| [Toramp 6 LM

ITOTAL AMOUNT FOR ELEMENT NO.2 : R.C. SUPERSTRUCTURE
CARRIED TO SUMMARY
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PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

ELEMENT NO. 3 : WALLING

EXTERNAL WALLING

Machine cut natural stone: bedded, jointed and pointed in cement
sand (1:3) mortar: including keyed recessed horizontal joints and
flush vertical joints : with and including 25 mm wide hoop iron every
alternate course

A |200mm thick walling 161 SM
B |Dittoto gable 19 SM
INTERNAL WALLING

Machine cut natural quary stone walling or other equal and
approved; Load bearing 5.0N/mm2 block walling: bedded and jointed

in 1:4 cement and sand mortar and reinforced with course.hoop iron
every alternate

C [200mmm thick wall 76 SM

Damp proof course

200mm wide "Pluvex" or other equal and approved dumproof course
laid and bedded in and including cement and sand mortar (1:4)

TOTAL AMOUNT FOR ELEMENT NO.3 : WALLING CARRIED TO
SUMMARY
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ITEM |DESCRIPTION QTY | UNIT [RATE AMOUNT (KSH)
ELEMENT NO. 4 : ROOF (ALL PROVISIONAL)
ROOF STRUCTURE
Prime Grade Cypress: Wrot: well seasoned and pre- treated with
approved wood preservative: pressure-impregnated with celcure 'A":
scarfed joints: with and including all connections as per the Structural
Engineer's details
The followingin 16 No. T1 sawn cypress trusses as described,
3490mm high
A [150 x 50 mm tie beam/bottom cord: in trusses 152 Lm
B |100 x 50 mm kingpost: in trusses 32 Lm
C [100x 50 mm rafter 164 Lm
D |75x 75 mm tie and struts 141 Lm
Other Members
E [100x 50 mm Thick ridge board 27 Lm
F [150 x 50 mm Thick Timber purlins at 1200 mm c/c 162 Lm
G |Ditto: hip/ valley piece 10 Lm
H [100x 50 mm Wall plate: fixed to concrete or masonry with "J" bolts
at 1200 mm centres (m/s
(m/s) 70 Lm
ROOF COVERING
IT5 gauge 28 box profile sheets: fixed to timber purlins 100 mm x 50
mm at 1200 mm c/c with approved bolts including all caps: to
manufacturer's instructions and structural engineer's approval
I [Roof covering 273 Sm
J[Ridge cover 27 Lm
K |Hip cover 10 Lm
\Wrot cypress: prime grade
25 mm thick board to eaves: tongued and grooved joints: nailed on
L Jandincluding 50 x 50 mm long framing: with and including three coat 36 Sm
\varnish
M |50 x 25 mm Fascia/barge board 74 Lm

Carried to Collection
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PROPOSED CONSTRUCTION OF AN ECDE

ITEM |DESCRIPTION QTY | UNIT [RATE [AMOUNT (KSH)

Rainwater goods

Heavy gauge/heavy duty PVC pipes and fittings

A |100 mm Diameter rain water downpipe with holder butts at 1000mm

12 Lm
centres: (4 No. pipes)
B |Ditto for gutters 63 Lm
C |Extra over downpipe for shoe 4 No.
D |Ditto for bend 4 No.
Prepare surfaces: and apply undercoat and two finishing coats clear
polyurethane varnish as "Crown Paints" or other equal approved: on
wooden surfaces: to
E |General surfaces: T&G boarding 36 Sm
F |Fascia and barge board 74 Lm
Prepare surfaces: and apply undercoat and two finishing coats first
grade gloss enamel paint as "Crown Paints" or other equal approved:
on wooden surfaces: to
G [Fascia and barge boards: surfaces over 200 but not exceeding 300
mm girth 74 Lm

Carried to collection

COLLECTION

From Page BW 6

From Page BW 7

TOTAL AMOUNT FOR ELEMENT NO. 4 : ROOF CARRIED TO
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ITEM [DESCRIPTION QTY | UNIT |RATE IAMOUNT (KSH)
ELEMENT NO. 5 : WINDOWS
Precast concrete class 25/20: bedded and jointed in cement and sand
(1:3) mortar: pointed in matching coloured cement
A |150x 100 x 50 mm Thick cill 31 Lm
Steel Casement Windows
Steel casement windows: standard metal casement sections as
lapproved: outer frame 50 x 25 x 2mm thick RHS: permanent
lventilators comprising perforated sheet and metal hood: including 20
X 20 x 2mm thick SHS at 100mm centres vertically and 50 x 25 x 2mm
thick RHS at 600mm centres horizontally maximum to openable
panels following mullions and transomes; with sections infilled in
5mm thick clear or obscure sheet glass as indicated: one coat primer
by manufacturer: complete with all necessary accessories.
B |Window size 2000 x 1500mm high overall 2 No.
C |Window size 1800 x 1500mm high overall 7 No.
D [Window size 1500 x 1500mm high overall 4 No
E |Window size 500 x 1500mm high overall 3 No
5 mm Thick clear sheet glass and glazing to steel casement windows
with and including linseed putty: in panes
F |Panes: various sizes: not exceeding 0.50sm 36 Sm
Prepare metal surfaces: apply undercoat and two finishing coats first
lerade eggshell paint: as approved metallic paint: on metal surfaces:
to
G |General surfaces: windows internally (measured flat overall) 36 Sm
H [Ditto externally 36 Sm

ITOTAL AMOUNT FOR ELEMENT NO. 5 : WINDOWS CARRIED TO
SUMMARY
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PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

ELEMENT NO. 6 : DOORS

Steel glazed doors

75 x 25 x 2 mm RHS top, bottom rails, transome and stiles: 25 x 25 x 2

Imm SHS sections horizontal and vertical intermediate bars at 150 mm
centres horizontally and 200mm centres vertically: on 50 x 50 x 3 mm

thick door frame fixed to wall openings with lugs: infilled with 5 mm
thick glass: one coat prefabrication primer

1200 x 2400mm high (overall) double leaf size 600mm each :including
A B-lever dead bolt steel door lock and hinges as well as all other iron 4 NO
mongery as necessary.

Flush doors

45mm Thick Semi- solid core flush doors to B.S 459: part 2 veneered
both sides with internal quality plywood and lipped on all edges in
lapproved hardwood, complete with raised panels all to the approval
of the Architect

B [Single swing door size 900 x 2400 mm high (Overall) 1 NO.

\Wrot Mahogany framed frames and framings

C [150 x 50 mm plugged door frame 6 LM

D [Glazing bead to detail size: 10 x10mm 2 LM

E [40x35mm moulded architrave 6 LM

F 25 x 25mm moulded quadrants 6 LM
Iron mongery

Supply and fix the following to UNION catalogue or other equal and
approved:

To softwood, hardwood or the like fixing with screws

ITwo lever mortice lock complete with set lever ro project managers

G 1 NO.
approval

H [100mm brass-plated butt hinges 3 Prs.
To concrete or blockwork; fixing with bolts; plugging

| |Rubber door stop complete with 38 mm rawl bolt 1 NO.

Carried to collection
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ITEM |DESCRIPTION QTY | UNIT [RATE [AMOUNT (KSH)

Painting and Decorations
Aluminium primer or other equal and approved wood primer before
fixing: -

A Backs of frame, board, etc over 100mm but not exceeding 200mm 6 M
girth
Knot, prime and stop; prepare and apply one coat stain and two
coats of clear varnish

B |General surfaces of timber doors over 300mm girth; external 4 SM
Prepare and Apply Three Coats oil paint as described:-

C |General metal surfaces (both internally and externally) 23 SM

Carried to collection

COLLECTION
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TOTAL AMOUNT FOR ELEMENT NO.6 DOORS CARRIED TO
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PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

ELEMENT NO 7 : FINISHES

WALL FINISHES

EXTERNALLY

Cement and sand 1:4 rendering.

A |Rendering to walls externally with a wood float thickness 15mm. 180 | SM

Extra over stone work for forming horizontal keying to walls as per
Architects details;as described to:- 25mm thick cement and sand (1:4)

render as described to:-

B [Sides of masonry walls 161 SM

Painting

Prepare wall and concrete surfaces: apply undercoat and two
finishing coats first grade silk vinyl paint: as approved waterbased
paint: on masonry or concrete surfaces: to

C |Walls Externally 180 | SM

INTERNALLY

15mm gauged lime plaster(1:2:9): steel trowelled finish: on concrete
or blockwork: to:

D [|Walls internally 332 SM

Prepare wall and concrete surfaces: apply undercoat and two
finishing coats first grade silk vinyl paint: as approved waterbased
paint: on masonry or concrete surfaces: to

E [Wallsinternally 332 SM

REINFORCED CONCRETE FINISHES

Plaster

15mm gauged lime plaster (1:2:9): steel trowelled finish: on concrete
or blockwork: to:

F |Beams 139 SM

Carried to Collection
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ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT (KSH)

Painting

Prepare wall and concrete surfaces: apply undercoat and two

finishing coats first grade silk vinyl paint: as approved waterbased

paint: on masonry or concrete surfaces: to

Beam

FLOOR FINISHES

Cement and sand (1:4) screed: to concrete surfaces : in

30mm thick to receive floor tiles (m.s.)

400 x 400 x 8 mm Approved first grade rustic coloured non-slip

ceramic floor tiles : to regular pattern: colour to architect's scheme:

grouting joints in matching cement: in

To floors

Ditto 100mm skirting with rounded junction with wall finish and
coved junction with floor finish.

CEILING FINISHES

Gypsum ceiling as described in:-

Gypsum board seamless ceiling; on and including metal gridwork,

steel channels and filler as necessary: skimmed and painted (m.s); all

to Architect's details.

12 mm thick waterproof board to ceiling

50 x 50mm sawn celcured timber brandering

100 mm wide cornice

Supply and fit air breathers on the gypsum ceiling to prevent hot air
trapping as instructed by the strcutural engineer

139

254

254

323

254

343

323

Sm

SM

SM

LM

SM

LM

LM

NO

Carried to Collection
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PROPOSED CONSTRUCTION OF AN ECDE

ITEM |DESCRIPTION QTY [UNIT |RATE [AMOUNT (KSH)

SUMMARY OF BUILDER'S WORK

1 |SUBSTRUCTURE

2 [RCSUPERSTRUCTURE

3 |WALLING

4 |ROOF

5 |WINDOWS

6 |DOORS

7 |FINISHES

TOTAL FOR CLASSROOM BLOCK 1 CARRIED TO GRAND SUMMARY

BW 37
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PROPOSED CONSTRUCTION OF AN ECDE

ITEM |DESCRIPTION QTY | UNIT [RATE AMOUNT (KSH)

ELEMENT NO. 1: SUBSTRUCTURES (ALL PROVISIONAL)

Note:-

Works in this section are works below the ground inclusive of the
ground floor slab but not finishes.

Excavations

Clearing site of all bushes, shrubs, undergrowth and the like; small

A trees not exceeding 600mm girth; disposing arisings &0 M

B Bulk excavation commencing from reduced level: Depth not exceeding 10 M
1.50 m deep

C |Load and cart away surplus excavated material from site 10 cM

D |Return, fill and ram excavated material around foundations 5 cM
Backfilling

Approved inert material/quarry waste: well watered and compacted
E |in 150 mm thick (maximum) layers and to the structural engineer's 10 cM
instructions

Plinth Finishes

Cement and sand (1:4) rendering as described

F  |19mm thick, two coatwork to walls steel trowelled 15 SM

Painting and Decorations

Prepare prime and apply three coats of black bituminous paint to
rendered surface externally

TOTALAMOUNT FOR ELEMENT NO. 1 SUBSTRUCTURE CARRIED TO
SUMMARY
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ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

ELEMENT NO. 2 : REINFORCED CONCRETE SUPERSTRUCTURE

Insitu vibrated reinforced concrete class 25/(20mm aggregate);
including curing in accordance to specifications in;

A |Ring beam 2 (@Y

B |Columns 1 (@Y

Reinforcement (All Provisional)

Supply and fix the following High yvield RIBBED reinforcement bars to
KS 1SO 6935-2:2007 including cutting,bending,tying,hooking and
placing in position

C [8mm Bars 78 Kgs

D |12 mm Bars 153 Kgs

Sawn formwork as described to:-

E [Sidesof beams 20 SM

F [Sides of columns 14 SM

Circular steel hollow sections

75mm dia CHS poles, 2700mm high, complete with one coat

G o e o 3 | NO
manufacturer's primer and two finishing coats of gloss oil paint
Ramp
Construct a gently sloping ramp to the block's main entrance allowing
for excavation, backfilling, concrete works, reinforcement, formwork,
screeding as per the Architect's approval.
H [Size 1600 by 2400mm 1 NO
Railing
Structural steel railing consisting of 40 x 40 x 3mm thick SHS as top
[and bottom rail, 25 x 25 x 3mm thick intermediate railing spaced at
150mm apart, all including anchorage to the reinforced concrete
ramp, one coat primer and two finishing coats of gloss oil paint, all to
IArchitect's instructions.
| [Toramp 6 LM

ITOTAL AMOUNT FOR ELEMENT NO.2 : R.C. SUPERSTRUCTURE
CARRIED TO SUMMARY
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PROPOSED CONSTRUCTION OF AN ECDE

ITEM |DESCRIPTION QTY | UNIT [RATE AMOUNT (KSH)

ELEMENT NO. 3 : WALLING

EXTERNAL WALLING

Machine cut natural stone: bedded, jointed and pointed in cement
sand (1:3) mortar: including keyed recessed horizontal joints and flush
vertical joints : with and including 25 mm wide hoop iron every
alternate course

A |200mm thick walling 38 SM
B |Dittoto gable 16 SM
INTERNAL WALLING

Machine cut natural stone: bedded, jointed and pointed in cement
sand (1:3) mortar: including keyed recessed horizontal joints and flush
vertical joints : with and including 25 mm wide hoop iron every
alternate course

C [200mm thick walling 13 SM

Damp proof course

200mm wide "Pluvex" or other equal and approved dumproof course

25 LM
laid and bedded in and including cement and sand mortar (1:4)

TOTALAMOUNT FOR ELEMENT NO.3 : WALLING CARRIED TO
SUMMARY
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ITEM |DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)
ELEMENT NO. 4 : ROOF (ALL PROVISIONAL)
ROOF STRUCTURE
Prime Grade Cypress: Wrot: well seasoned and pre- treated with
The following in . T1 sawn cypress trusses as described,
A |150 x 50 mm tie beam/bottom cord: in trusses 29 Lm
B [100 x 50 mm kingpost: in trusses 8 Lm
C |100x 50 mm rafter 36 Lm
D |75x75mm tie and struts 29 Lm
Other Members
E |100x 50 mm Thick ridge board 6 Lm
F [150 x 50 mm Thick Timber purlins at 1200 mm c/c 36 Lm
G |100x 50 mm Wall plate: fixed to concrete or masonry with "J" bolts at 12 Lm
ROOF COVERING
ITS gauge 28 box profile sheets: fixed to timber purlins 100 mm x 50
H [Roof covering 63 Sm
| [Ridge cover 6 Lm
Wrot cypress: prime grade
25 mm thick board to eaves: tongued and grooved joints: nailed on
J |andincluding 50 x 50 mm long framing: with and including three coat 15 Sm
varnish
K [50x 25 mm Fascia/barge board 21 Lm

Carried to Collection

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM |DESCRIPTION QTY | UNIT [RATE AMOUNT (KSH)

Rainwater goods

Heavy gauge/heavy duty PVC pipes and fittings

A |100 mm Diameter rain water downpipe with holder butts at 1000mm 8 Lm
B |Ditto for gutters 63 Lm
C |Extra over downpipe for shoe 2 No.
D |Ditto for bend 2 No.

Prepare surfaces: and apply undercoat and two finishing coats clear

E |General surfaces: T&G boarding 15 Sm

F |Fascia and barge board 21 Lm

Prepare surfaces: and apply undercoat and two finishing coats first

G [Fascia and barge boards: surfaces over 200 but not exceeding 300 mm
girth 21 Lm

Carried to collection

COLLECTION

From Page BW 6

From Page BW 7

TOTAL AMOUNT FOR ELEMENT NO. 4 : ROOF CARRIED TO SUMMARY

BW 43



ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT (KSH)

ELEMENT NO. 5 : WINDOWS

Precast concrete class 25/20: bedded and jointed in cement and sand
(1:3) mortar: pointed in matching coloured cement

150 x 100 x 50 mm Thick cill

Steel Casement Windows

Steel casement windows: standard metal casement sections as
lapproved: outer frame 50 x 25 x 2mm thick RHS: permanent
ventilators comprising perforated sheet and metal hood: including 20
X 20 x 2mm thick SHS at 100mm centres vertically and 50 x 25 x 2mm

thick RHS at 600mm centres horizontally maximum to openable
panels following mullions and transomes; with sections infilled in 5mm

thick clear or obscure sheet glass as indicated: one coat primer by
manufacturer: complete with all necessary accessories.

Window size 2000 x 1500mm high overall

5 mm Thick clear sheet glass and glazing to steel casement windows
with and including linseed putty: in panes

Panes: various sizes: not exceeding 0.50sm

Prepare metal surfaces: apply undercoat and two finishing coats first
rade eggshell paint: as approved metallic paint: on metal surfaces: to

General surfaces: windows internally (measured flat overall)

Ditto externally

10

11

11

11

Lm

No.

Sm

Sm

Sm

TOTAL AMOUNT FOR ELEMENT NO. 5 : WINDOWS CARRIED TO
SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM |DESCRIPTION QTY | UNIT [RATE AMOUNT (KSH)

ELEMENT NO. 6 : DOORS

Steel glazed doors

75 x 25 x 2 mm RHS top, bottom rails, transome and stiles: 25 x 25 x 2
mm SHS sections horizontal and vertical intermediate bars at 150 mm
centres horizontally and 200mm centres vertically: on 50 x 50 x 3 mm
thick door frame fixed to wall openings with lugs: infilled with 5 mm
thick glass: one coat prefabrication primer

1200 x 2400mm high (overall) double leaf size 600mm each :including
A |[3-lever dead bolt steel door lock and hinges as well as all other iron 1 NO
mongery as necessary.

Flush doors

45mm Thick Semi- solid core flush doors to B.S 459: part 2 veneered
both sides with internal quality plywood and lipped on all edges in
approved hardwood, complete with raised panels all to the approval
of the Architect

B |Single swing door size 900 x 2400 mm high (Overall) 1 NO.

Wrot Mahogany framed frames and framings

C [150 x 50 mm plugged door frame 6 LM

D |Glazing bead to detail size: 10 x10mm 2 LM

E [40x35mm moulded architrave 6 LM

F |25 x25mm moulded quadrants 6 LM
Iron mongery

Supply and fix the following to UNION catalogue or other equal and
approved:

To softwood, hardwood or the like fixing with screws

Two lever mortice lock complete with set lever ro project managers

G approval ! NO.

H [100mm brass-plated butt hinges 3 Prs.
To concrete or blockwork; fixing with bolts; plugging

I |Rubber door stop complete with 38 mm rawl bolt 1 NO.

Carried to collection

BW 45



ITEM |DESCRIPTION QTY | UNIT [RATE AMOUNT (KSH)

Painting and Decorations
Aluminium primer or other equal and approved wood primer before
fixing: -

A Backs of frame, board, etc over 100mm but not exceeding 200mm 6 M
girth
Knot, prime and stop; prepare and apply one coat stain and two coats
of clear varnish

B |[General surfaces of timber doors over 300mm girth; external 4 SM
Prepare and Apply Three Coats oil paint as described:-

C |General metal surfaces (both internally and externally) 23 SM

Carried to collection

COLLECTION

From Page BW 9

From Page BW 10

TOTAL AMOUNT FOR ELEMENT NO.6 DOORS CARRIED TO SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

ELEMENT NO 7 : FINISHES

WALL FINISHES

EXTERNALLY

Cement and sand 1:4 rendering.

A |Rendering to walls externally with a wood float thickness 15mm. 53 SM

Extra over stone work for forming horizontal keying to walls as per
Architects details;as described to:- 25mm thick cement and sand (1:4)
render as described to:-

B [Sides of masonry walls 38 SM

[Painting

Prepare wall and concrete surfaces: apply undercoat and two finishing

coats first grade silk vinyl paint: as approved waterbased paint: on

masonry or concrete surfaces: to

C [walls Externally 53 SM

REINFORCED CONCRETE FINISHES

Plaster

15mm gauged lime plaster (1:2:9): steel trowelled finish: on concrete
or blockwork: to:

D |Beams 20 SM

Carried to Collection

BW 47



ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT (KSH)

Painting

Prepare wall and concrete surfaces: apply undercoat and two finishing

coats first grade silk vinyl paint: as approved waterbased paint: on
masonry or concrete surfaces: to

Beam

FLOOR FINISHES

Cement and sand (1:4) screed: to concrete surfaces : in

30mm thick to receive floor tiles (m.s.)

400 x 400 x 8 mm Approved first grade rustic coloured non-slip
ceramic floor tiles : to regular pattern: colour to architect's scheme:
lgrouting joints in matching cement: in

To floors

Ditto 100mm skirting with rounded junction with wall finish and coved
jlunction with floor finish.

CEILING FINISHES

Gypsum ceiling as described in:-

Gypsum board seamless ceiling; on and including metal gridwork,
steel channels and filler as necessary: skimmed and painted (m.s); all
to Architect's details.

12 mm thick waterproof board to ceiling

50 x 50mm sawn celcured timber brandering

100 mm wide cornice

Supply and fit air breathers on the gypsum ceiling to prevent hot air
trapping as instructed by the strcutural engineer

20

60

60

39

60

286

43

Sm

SM

SM

LM

SM

LM

LM

NO

Carried to Collection

COLLECTION
From Page BW 11

From Page BW 12

TOTALAMOUNT FOR ELEMENT NO. 7 : FINISHES CARRIED TO
SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM |DESCRIPTION QTY [UNIT |RATE AMOUNT (KSH)

SUMMARY OF BUILDER'S WORK

1 |SUBSTRUCTURE

2 [RCSUPERSTRUCTURE

3 |WALLING

4 |ROOF

5 |WINDOWS

6 |DOORS

7 |FINISHES

TOTAL FOR CLASSROOM BLOCK 2 CARRIED TO GRAND SUMMARY

BW 49



r//

WASHROOM BLOCK

63



PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

ELEMENT NO. 1: SUBSTRUCTURES (ALL PROVISIONAL)

Note:-

Works in this section are works below the ground inclusive of the
ground floor slab but not finishes.

Excavations

Clearing site of all bushes, shrubs, undergrowth and the like; small

A 135 SM
trees not exceeding 600mm girth; disposing arisings

B Excavate to remove top soil average depth 300mm and wheel from 135 SM
site to disposal as directed
Bulk excavation commencing f duced level: Depth not

c . g from reduced level: Depth no 203 oM
exceeding 1.50 m deep

b Plank and strut to uphold sides of excavations: keep excavations free TEM
from all fallen material

E |Keep excavations free from ground and surface water ITEM

F  |Load and cart away surplus excavated material from site 203 c™M

G |Return, fill and ram excavated material around foundations 10 CcMm

Hardcore filling
Hardcore or other approved inert material/quarry waste: well

H |watered and compacted in 150 mm thick (maximum) layers and to 203 ™M
the structural engineer's instructions

Hardcore blinding

50 mm Thick approved quality murram blinding to surfaces of

135 SM
hardcore

Polythene underlay

J |Gauge 1000 polythene underlay laid on hardcore blinding 135 SM

Antitermite treatment

Dragnet FT' anti-termite chemical treatment: applied by Insecta Itd.
or other approved professional pest control specialist: applied strictly
in accordance with the manufacturer's instructions: 10 year
guarantee

135 SM

Carried to Collection

WB 51



ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT (KSH)

CONCRETE WORKS

50 mm thick mass concrete (1:3:6) in blinding under strip foundation

Insitu vibrated reinforced concrete class 25/(20mm aggregate);

including curing in accordance to specifications in;

Strip foundation

150mm thick floor slab

Formwork

Sides: strip foundation

Edges: slabs over 75 but not exceeding 150 mm girth

Reinforcement (All Provisional)

Supply and fix_the following High yield RIBBED reinforcement bars to

KS I1SO 6935-2:2007 including cutting,bending,tying,hooking and

placing in position: (All provisional)

8mm diameter bars

10 mm diameter bars

Mesh fabric reinforcement to B.S 4483 and setting in concrete with

300mm side and end laps (measured nett - allow for laps).

Fabric ref. A142 weighing 2.22kg/ sq.metre,in surface bed.

Approved natural stonework; roughly squared; bedded in cement

mortar (1:4); 25 mm wide x 20 Gauge hoop iron strapping every

alternate course

200mm thick walls

62

12

135

41

58

206

193

135

124

SM

™M

SM

SM

LM

KG

KG

SM

SM

Carried to Collection

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

Plinth Finishes

Cement and sand (1:4) rendering as described

A |19mm thick, two coatwork to walls steel trowelled 35 SM

Painting and Decorations

Prepare prime and apply three coats of black bituminous paint to

35 SM
rendered surface externally

Carried to Collection

COLLECTION

From page WB 1

From page WB 2

From page WB 3 Above

OTAL AMOUNT FOR ELEMENT NO. I SUBSTRUCTURE CARRIED TO

WB 53



ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)
ELEMENT NO. 2 : REINFORCED CONCRETE SUPERSTRUCTURE
Insitu vibrated reinforced concrete class 25/(20mm aggregate);
including curing in accordance to specifications in;
A |Ring beam 3 c™M
Reinforcement (All Provisional)
Supply and fix_the following High yield RIBBED reinforcement bars to
KS ISO 6935-2:2007 including cutting,bending,tying,hooking and
placing in position
B |8 mm Bars 115 Kgs
C |12 mm Bars 206 Kgs
Sawn formwork as described to:-
D |[Sides of beams 175 SM
Ramp
Construct a gently sloping ramp to the block's main entrance
allowing for excavation, backfilling, concrete works, reinforcement,
formwork, screeding as per the Architect's approval.
H |Size 1600 by 2400mm 1 NO
Railing
Structural steel railing consisting of 40 x 40 x 3mm thick SHS as top
and bottom rail, 25 x 25 x 3mm thick intermediate railing spaced at
150mm apart, all including anchorage to the reinforced concrete
ramp, one coat primer and two finishing coats of gloss oil paint, all to
Architect's instructions.
I [Toramp 6 LM

TOTAL AMOUNT FOR ELEMENT NO.2 : R.C. SUPERSTRUCTURE
CARRIED TO SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT [RATE AMOUNT (KSH)

ELEMENT NO. 3 : WALLING

EXTERNAL WALLING

Machine cut natural stone: bedded, jointed and pointed in cement
sand (1:3) mortar: including keyed recessed horizontal joints and
flush vertical joints : with and including 25 mm wide hoop iron every

alternate course

A 200mm thick walling 139 SM

B |Ditto to gable 15 SM

INTERNAL WALLING

Machine cut natural quary stone walling or other equal and
approved; Load bearing 5.0N/mm?2 block walling: bedded and jointed

in 1:4 cement and sand mortar and reinforced with course.hoop iron
every alternate

C [200mmm thick wall 107 SM

Damp proof course

b 200mm wide "Pluvex" or other equal and approved dumproof course 103 LM
laid and bedded in and including cement and sand mortar (1:4)

Melamine partitions

25mm thick chipboard faced with coloured melamine both sides to

. A 22 SM
IArchitect's specifications

TOTAL AMOUNT FOR ELEMENT NO.3 : WALLING CARRIED TO
SUMMARY

WB 55



ITEM |DESCRIPTION QTY | UNIT [RATE IAMOUNT (KSH)
ELEMENT NO. 4 : ROOF (ALL PROVISIONAL)
ROOF STRUCTURE
Prime Grade Cypress: Wrot: well seasoned and pre- treated with
approved wood preservative: pressure-impregnated with celcure 'A'":
scarfed joints: with and including all connections as per the Structural
Engineer's details
The following in 12 No. T1 sawn cypress trusses as described,
1780mm high
A [150 x 50 mm tie beam/bottom cord: in trusses 103 Lm
B [100 x 50 mm kingpost: in trusses 21 Lm
C |100 x 50 mm rafter 112 Lm
D |75x 75 mm tie and struts 106 Lm
Other Members
E [100 x 50 mm Thick ridge board 19 Lm
F  [150 x 50 mm Thick Timber purlins at 1200 mm c/c 114 Lm
G |Ditto: hip/ valley piece 10 Lm
H |100 x 50 mm Wall plate: fixed to concrete or masonry with "J" bolts
@t 1200 mm centres (m/s) 58 Lm
ROOF COVERING
IT5 gauge 28 box profile sheets: fixed to timber purlins 100 mm x 50
mm at 1200 mm c/c with approved bolts including all caps: to
manufacturer's instructions and structural engineer's approval
I |Roof covering 172 Sm
C [Ridge cover 19 Lm
D [Hip cover 10 Lm
\Wrot cypress: prime grade
25 mm thick board to eaves: tongued and grooved joints: nailed on
E Jandincluding 50 x 50 mm long framing: with and including three coat 20 Sm
\varnish
F  [50 x 25 mm Fascia/barge board 55 Lm

Carried to Collection

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

Rainwater goods

Heavy gauge/heavy duty PVC pipes and fittings

A |100 mm Diameter rain water downpipe with holder butts at 1000mm

centres: (4 No. pipes) 12 Lm
B |Ditto for gutters 37 Lm
C |Extra over downpipe for shoe 4 No.
D |Ditto for bend 4 No.

Prepare surfaces: and apply undercoat and two finishing coats clear

polyurethane varnish as "Crown Paints" or other equal approved: on

wooden surfaces: to
| |General surfaces: T&G boarding 20 Sm
J |Fascia and barge board 55 Lm

Prepare surfaces: and apply undercoat and two finishing coats first

grade gloss enamel paint as "Crown Paints" or other equal approved:

on wooden surfaces: to
K [Fascia and barge boards: surfaces over 200 but not exceeding 300

mm girth 55 ™

Carried to collection

COLLECTION

From Page WB 6

From Page WB 7

TOTAL AMOUNT FOR ELEMENT NO. 4 : ROOF CARRIED TO
SUMMARY

WB 57



ITEM |DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

ELEMENT NO. 5 : WINDOWS

Precast concrete class 25/20: bedded and jointed in cement and sand

(1:3) mortar: pointed in matching coloured cement
A 150 x 100 x 50 mm Thick cill 27 Lm

Steel Casement Windows

Steel casement windows: standard metal casement sections as

approved: outer frame 50 x 25 x 2mm thick RHS: permanent

ventilators comprising perforated sheet and metal hood: including 20

x 20 x 2mm thick SHS at 100mm centres vertically and 50 x 25 x 2mm

thick RHS at 600mm centres horizontally maximum to openable

panels following mullions and transomes; with sections infilled in

5mm thick clear or obscure sheet glass as indicated: one coat primer

by manufacturer: complete with all necessary accessories.
B |Window size 3900 x 600mm high overall 1 No.
C |Window size 3300 x 600mm high overall 1 No.
D |Window size 3100 x 900mm high overall 2 No.
E  |Window size 2900 x 900mm high overall 1 No.
F  |Window size 2100 x 1500mm high overall 1 No.
G [Window size 1600 x 900mm high overall 4 No.
H |Window size 1300 x 900mm high overall 1 No.
| [Window size 1000 x 900mm high overall 1 No.

5 mm Thick clear _sheet glass and glazing to steel casement windows

with and including linseed putty: in panes
J |Panes: various sizes: not exceeding 0.50sm 3 Sm
K |Ditto but obscure 23 Sm

Prepare metal surfaces: apply undercoat and two finishing coats first

rade eggshell paint: as approved metallic paint: on metal surfaces:

to
L |General surfaces: windows internally (measured flat overall) 26 Sm
M |Ditto externally 26 Sm

TOTAL AMOUNT FOR ELEMENT NO. 5 : WINDOWS CARRIED TO
SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM |DESCRIPTION QTY | UNIT [RATE IAMOUNT (KSH)

ELEMENT NO. 6 : DOORS

Steel glazed doors

75 x 25 x 2 mm RHS top, bottom rails, transome and stiles: 25 x 25 x 2

mm_SHS sections horizontal and vertical intermediate bars at 150
mm centres horizontally and 200mm centres vertically: on 50 x 50 x 3

mm thick door frame fixed to wall openings with lugs: infilled with 5
mm thick glass: one coat prefabrication primer

900 x 2400mm high (overall) double leaf size 600mm each :including
A [3-lever dead bolt steel door lock and hinges as well as all other iron 1 NO
mongery as necessary.

Flush doors

45mm Thick Semi- solid core flush doors to B.S 459: part 2 veneered
both sides with internal quality plywood and lipped on all edges in
approved hardwood, complete with raised panels all to the approval

of the Architect
B [Single swing door size 900 x 2400 mm high (Overall) 16 NO.
C |Double swing door size 1500 x 2400 mm high (Overall) 1 NO.

\Wrot Mahogany framed frames and framings

D |150 x 50 mm plugged door frame 98 LM

E |Glazing bead to detail size: 10 xX10mm 46 LM

F |40 x 35 mm moulded architrave 98 LM

G [25 x 25mm moulded quadrants 98 LM
Iron mongery

Supply and fix the following to UNION catalogue or other equal and
approved:

To softwood, hardwood or the like fixing with screws

Two lever mortice lock complete with set lever ro project managers

G 17 NO.

H  [100mm brass-plated butt hinges 26 Prs.
To concrete or blockwork; fixing with bolts; plugging

I |Rubber door stop complete with 38 mm rawl bolt 17 NO.

Carried to collection

WB 59



ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT (KSH)

Painting and Decorations

Aluminium primer or other equal and approved wood primer before

fixing: -

Backs of frame, board, etc over 100mm but not exceeding 200mm
girth

Knot, prime and stop; prepare and apply one coat stain and two

coats of clear varnish

General surfaces of timber doors over 300mm girth; external

Prepare and Apply Three Coats oil paint as described:-

General metal surfaces (both internally and externally)

98

76

LM

SM

SM

Carried to collection

COLLECTION

From Page WB 9

From Page WB 10 Above

TOTAL AMOUNT FOR ELEMENT NO.6 DOORS CARRIED TO
SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

ELEMENT NO 7 : FINISHES

WALL FINISHES

EXTERNALLY

Cement and sand 1:4 rendering.

A |Rendering to walls externally with a wood float thickness 15mm. 154 SM

Extra over stone work for forming horizontal keying to walls as per
Architects details;as described to:- 25mm thick cement and sand
(1:4) render as described to:-

B [Sides of masonry walls 139 SM
Painting
Prepare wall and concrete surfaces: apply undercoat and two

finishing coats first grade silk vinyl paint: as approved waterbased
paint: on masonry or concrete surfaces: to

C |Walls Externally 154 SM

INTERNALLY

15mm gauged lime plaster(1:2:9): steel trowelled finish: on concrete
or blockwork: to:

D [Walls internally 258 SM

Prepare wall and concrete surfaces: apply undercoat and two

finishing coats first grade silk vinyl paint: as approved waterbased
paint: on masonry or concrete surfaces: to

E |Walls internally 258 SM
\Wall Tiles

Cement and sand (1:4) screed: to concrete surfaces : in

F  [30mm thick to receive wall tiles (m.s.) 110 SM

600 x 300 x 8 mm Approved glazed ceramic wall tiles : to regular
pattern: colour to architect's scheme: grouting joints in matching
cement: in

G [To walls 110 SM

Carried to Collection

WB 61



ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT (KSH)

REINFORCED CONCRETE FINISHES

Plaster

15mm gauged lime plaster (1:2:9): steel trowelled finish: on concrete

or blockwork: to:

Beams

Painting

Prepare wall and concrete surfaces: apply undercoat and two

finishing coats first grade silk vinyl paint: as approved waterbased

paint: on masonry or concrete surfaces: to

Beam

FLOOR FINISHES

Cement and sand (1:4) screed: to concrete surfaces : in

30mm thick to receive floor tiles (m.s.)

600 x 600 x 8 mm Approved first grade rustic coloured non-slip

ceramic floor tiles : to regular pattern: colour to architect's scheme:

grouting joints in matching cement: in

To floors

Ditto 100mm skirting with rounded junction with wall finish and
coved junction with floor finish.

CEILING FINISHES

Gypsum ceiling as described in:-

Gypsum board seamless ceiling; on and including metal gridwork,

steel channels and filler as necessary: skimmed and painted (m.s); all

to Architect's details.

12 mm thick waterproof board to ceiling

50 x 50mm sawn celcured timber brandering

100 mm wide cornice

Supply and fit air breathers on the gypsum ceiling to prevent hot air
trapping as instructed by the strcutural engineer

175

175

135

135

149

133

343
149

SM

Sm

SM

SM

LM

SM

LM
LM

NO

Carried to Collection

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM |DESCRIPTION Qry UNIT |RATE AMOUNT (KSH)

COLLECTION

From Page WB 11

From Page WB 12

TOTAL AMOUNT FOR ELEMENT NO. 7 : FINISHES CARRIED TO
SUMMARY

WB 63



ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT (KSH)

SUMMARY OF BUILDER'S WORK

SUBSTRUCTURE

RC SUPERSTRUCTURE

WALLING

ROOF

WINDOWS

DOORS

FINISHES

TOTAL FOR WASHROOM BLOCK CARRIED TO GRAND SUMMARY

63




KITCHEN AND DINING HALL



ITEM |DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

ELEMENT NO. 1: SUBSTRUCTURES (ALL PROVISIONAL)

Note:-

Works in this section are works below the ground inclusive of the
ground floor slab but not finishes.

Excavations

Clearing site of all bushes, shrubs, undergrowth and the like; small

A . . L - 196 | SM
trees not exceeding 600mm girth; disposing arisings

B Excavate to remove top soil average depth 300mm and wheel from 196 M
site to disposal as directed
Bulk ion commencing from r level: Depth n

c u exFavatlo commencing from reduced level: Depth not 196 oM
exceeding 1.50 m deep

b Plank and strut to uphold sides of excavations: keep excavations free ITEM
from all fallen material

E |Keep excavations free from ground and surface water ITEM

F |Load and cart away surplus excavated material from site 196 ™M

G |Return, fill and ram excavated material around foundations 10 (@)Y

Backfilling
Approved inert material/quarry waste: well watered and compacted

H |in 150 mm thick (maximum) layers and to the structural engineer's 196 ™M
instructions

300mm Hardcore filling or other approved inert material: well

196 SM
watered and compacted in 150 mm thick (maximum) layers

Hardcore blinding

50 mm Thick approved quality murram blinding to surfaces of

196 SM
hardcore

Polythene underlay

K |Gauge 1000 polythene underlay laid on hardcore blinding 196 SM

Carried to Collection

63



PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)
Antitermite treatment
Dragnet FT' anti-termite chemical treatment: applied by Insecta Itd.
A or other approved professional pest control specialist: applied strictly 196 SM
in accordance with the manufacturer's instructions: 10 year
guarantee
CONCRETE WORKS
B  [50 mm thick mass concrete (1:3:6) in blinding under strip foundation 61 SM
Insitu vibrated reinforced concrete class 25/(20mm aggregate);
including curing in accordance to specifications in;
C |Strip foundation 12 c™M
D |Columns 1 c™M
E |150mm thick floor slab 196 SM
Formwork
F |Sides: strip foundation 51 SM
G |Sides: edges of columns 13 SM
H |Edges: slabs over 75 but not exceeding 150 mm girth 60 LM
Reinforcement (All Provisional)
Supply and fix_the following High vield RIBBED reinforcement bars to
KS 1SO 6935-2:2007 including cutting,bending,tying,hooking and
placing in position: (All provisional)
I |8mm diameter bars 230 KG
J |10 mm diameter bars 190 KG
K [12 mm diameter bars 60 KG
Mesh fabric reinforcement to B.S 4483 and setting in concrete with
300mm side and end laps (measured nett - allow for laps).
L |Fabric ref. A142 weighing 2.22kg/ sq.metre,in surface bed. 196 SM
Carried to Collection

KD 67



ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT (KSH)

Approved natural stonework; roughly squared; bedded in cement

mortar (1:4); 25 mm wide x 20 Gauge hoop iron strapping every

alternate course

200mm thick walls

Plinth Finishes

Cement and sand (1:4) rendering as described

19mm thick, two coatwork to walls steel trowelled

Painting and Decorations

Prepare prime and apply three coats of black bituminous paint to
rendered surface externally

123

36

36

SM

SM

SM

Carried to Collection

COLLECTION

From page KD 1

From page KD 2

From page KD 3

TOTAL AMOUNT FOR ELEMENT NO. 1 SUBSTRUCTURE CARRIED TO
SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT [RATE AMOUNT (KSH)

ELEMENT NO. 2 : REINFORCED CONCRETE SUPERSTRUCTURE

Insitu vibrated reinforced concrete class 25/(20mm aggregate);
including curing in accordance to specifications in;

A |Ring beam 5 c™M

B [Columns 2 (@)Y

Reinforcement (All Provisional)

Supply and fix_the following High yield RIBBED reinforcement bars to
KS ISO 6935-2:2007 including cutting,bending,tying,hooking and
placing in position

C (8 mm Bars 183 Kgs

D |12 mm Bars 358 Kgs

Sawn formwork as described to:-

E [Sides of beams 117 SM

F |Sides of columns 34 SM

Circular steel hollow sections

75mm dia CHS poles, 2700mm high, complete with one coat

R e - 11 NO
manufacturer's primer and two finishing coats of gloss oil paint

Worktops

Construct worktops consisting of 150mm thick masonry wall
(plastered and painted), supporting a 100mm thick suspended
concrete slab, reinforced with D10 bars spaced 200mm c/c, all
including necessary formwork and finished with granito tiles on top

Ramp

Construct a gently sloping ramp to the block's main entrance

allowing for excavation, backfilling, concrete works, reinforcement,

formwork, screeding as per the Architect's approval.

| [Size 1600 by 2400mm 1 NO

Carried to Collection

KD 69



ITEM (DESCRIPTION QrYy UNIT |[RATE AMOUNT (KSH)
Railing
Structural steel railing consisting of 40 x 40 x 3mm thick SHS as top
and bottom rail, 25 x 25 x 3mm thick intermediate railing spaced at
150mm apart, all including anchorage to the reinforced concrete
ramp, one coat primer and two finishing coats of gloss oil paint, all to
Architect's instructions.

A [Toramp 6 LM

Carried to Collection

COLLECTION

From Page KD 4

From Page KD 5 Above

TOTAL AMOUNT FOR ELEMENT NO.2 : R.C. SUPERSTRUCTURE
CARRIED TO SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

ELEMENT NO. 3 : WALLING

EXTERNAL WALLING

Machine cut natural stone: bedded, jointed and pointed in cement
sand (1:3) mortar: including keyed recessed horizontal joints and
flush vertical joints : with and including 25 mm wide hoop iron every
dlternate course

A [200mm thick walling 134 SM

B [Ditto to gable 28 SM

INTERNAL WALLING

Machine cut natural quary stone walling or other equal and
approved; Load bearing 5.0N/mm2 block walling: bedded and jointed

in 1:4 cement and sand mortar and reinforced with course.hoop iron
every alternate

C [200mmm thick wall 78 SM

Damp proof course

200mm wide "Pluvex" or other equal and approved dumproof course

102 LM
laid and bedded in and including cement and sand mortar (1:4)

TOTAL AMOUNT FOR ELEMENT NO.3 : WALLING CARRIED TO
SUMMARY

KD 71



ITEM |DESCRIPTION QTY | UNIT [RATE IAMOUNT (KSH)
ELEMENT NO. 4 : ROOF (ALL PROVISIONAL)
ROOF STRUCTURE
Prime Grade Cypress: Wrot: well seasoned and pre- treated with
approved wood preservative: pressure-impregnated with celcure 'A'":
scarfed joints: with and including all connections as per the Structural
Engineer's details
The following in 10 No. T1 sawn cypress trusses as described,
2400mm high
A [150 x 50 mm tie beam/bottom cord: in trusses 116 Lm
B 100 x 50 mm kingpost: in trusses 24 Lm
C |100 x 50 mm rafter 126 Lm
D |75x 75 mm tie and struts 88 Lm
Other Members
E 100 x 50 mm Thick ridge board 17 Lm
F  [150 x 50 mm Thick Timber purlins at 1200 mm c/c 102 Lm
G |Ditto: hip/ valley piece 10 Lm
H ]100 x 50 mm Wall plate: fixed to concrete or masonry with "J" bolts
at 1200 mm centres (m/s)
60 Lm
ROOF COVERING
ITS gauge 28 box profile sheets: fixed to timber purlins 100 mm x 50
mm at 1200 mm c/c with approved bolts including all caps: to
manufacturer's instructions and structural engineer's approval
I |Roof covering 212 Sm
J |Ridge cover 17 Lm
K |Hip cover 10 Lm
\Wrot cypress: prime grade
25 mm thick board to eaves: tongued and grooved joints: nailed on
L [andincluding 50 x 50 mm long framing: with and including three coat 26 Sm
\varnish
M |50 x 25 mm Fascia/barge board 59 Lm

Carried to Collection

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT [RATE AMOUNT (KSH)

Rainwater goods

Heavy gauge/heavy duty PVC pipes and fittings

A |100 mm Diameter rain water downpipe with holder butts at 1000mm

centres: (4 No. pipes) 12 Lm
B [Ditto for gutters 34 Lm
C |Extra over downpipe for shoe 4 No.
D |Ditto for bend 4 No.

Prepare surfaces: and apply undercoat and two finishing coats clear
polyurethane varnish as "Crown Paints" or other equal approved: on
wooden surfaces: to

E [General surfaces: T&G boarding 26 Sm

F  |Fascia and barge board 59 Lm

Prepare surfaces: and apply undercoat and two finishing coats first

grade gloss enamel paint as "Crown Paints" or other equal approved:
on wooden surfaces: to

G |Fascia and barge boards: surfaces over 200 but not exceeding 300

mm girth
59 Lm

Carried to collection

COLLECTION

From Page KD 7

From Page KD 8 Above

TOTAL AMOUNT FOR ELEMENT NO. 4 : ROOF CARRIED TO
SUMMARY

KD 73



ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT (KSH)

ELEMENT NO. 5 : WINDOWS

Precast concrete class 25/20: bedded and jointed in cement and sand

(1:3) mortar: pointed in matching coloured cement

150 x 100 x 50 mm Thick cill

Steel Casement Windows

Steel casement windows: standard metal casement sections as
[approved: outer frame 50 x 25 x 2mm thick RHS: permanent
ventilators comprising perforated sheet and metal hood: including 20

X 20 x 2mm thick SHS at 100mm centres vertically and 50 x 25 x 2mm
thick RHS at 600mm centres horizontally maximum to openable
panels following mullions and transomes; with sections infilled in
5mm thick clear or obscure sheet glass as indicated: one coat primer
by manufacturer: complete with all necessary accessories.

Window size 2000 x 1500mm high overall

\Window size 1500 x 1500mm high overall

Window size 1500 x 900mm high overall

5 mm Thick clear sheet glass and glazing to steel casement windows
with and including linseed putty: in panes

Panes: various sizes: not exceeding 0.50sm

Prepare metal surfaces: apply undercoat and two finishing coats first
rade eggshell paint: as approved metallic paint: on metal surfaces:
to

General surfaces: windows internally (measured flat overall)

Ditto externally

20

29

29

29

Lm

No.

No

No

Sm

Sm

Sm

TOTAL AMOUNT FOR ELEMENT NO. 5 : WINDOWS CARRIED TO
SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM |DESCRIPTION QTY | UNIT |RATE IAMOUNT (KSH)

ELEMENT NO. 6 : DOORS

Steel glazed doors

75 x 25 x 2 mm RHS top, bottom rails, transome and stiles: 25 x 25 x 2

mm_SHS sections horizontal and vertical intermediate bars at 150
mm centres horizontally and 200mm centres vertically: on 50 x 50 x 3

mm thick door frame fixed to wall openings with lugs: infilled with 5
mm thick glass: one coat prefabrication primer

1500 x 2400mm high (overall) double leaf size 600mm each
A lincluding 3-lever dead bolt steel door lock and hinges as well as all 3 NO
other iron mongery as necessary.

B |Ditto but single leaf door size 900 x 2400mm high 1 NO

Flush doors

M5mm Thick Semi- solid core flush doors to B.S 459: part 2 veneered
both sides with internal quality plywood and lipped on all edges in
[approved hardwood, complete with raised panels all to the approval
of the Architect

C [Single swing door size 900 x 2400 mm high (Overall) 2 NO.

\Wrot Mahogany framed frames and framings

C [150 x 50 mm plugged door frame 11 LM

D |Glazing bead to detail size: 10 x10mm 5 LM

E 40 x 35 mm moulded architrave 11 LM

F |25 x25mm moulded quadrants 11 LM
Iron mongery

Supply and fix the following to UNION catalogue or other equal and

To softwood, hardwood or the like fixing with screws

ITwo lever mortice lock complete with set lever ro project managers

H [100mm brass-plated butt hinges 3 Prs.

Carried to collection

KD 75



ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT (KSH)

To concrete or blockwork; fixing with bolts; plugging

Rubber door stop complete with 38 mm rawl bolt

Painting and Decorations

Aluminium primer or other equal and approved wood primer before

fixing: -

Backs of frame, board, etc over 100mm but not exceeding 200mm
girth

Knot, prime and stop; prepare and apply one coat stain and two

coats of clear varnish

General surfaces of timber doors over 300mm girth; external

Prepare and Apply Three Coats oil paint as described:-

General metal surfaces (both internally and externally)

11

26

NO.

LM

SM

SM

Carried to collection

COLLECTION

From Page KD 10

From Page KD 11 Above

TOTAL AMOUNT FOR ELEMENT NO.6 DOORS CARRIED TO

SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT [RATE AMOUNT (KSH)

ELEMENT NO 7 : FINISHES

WALL FINISHES

EXTERNALLY

Cement and sand 1:4 rendering.

A |Rendering to walls externally with a wood float thickness 15mm. 162 SM

Extra over stone work for forming horizontal keying to walls as per
Architects details;as described to:- 25mm thick cement and sand
(1:4) render as described to:-

B [Sides of masonry walls 134 SM
Painting
Prepare wall and concrete surfaces: apply undercoat and two

finishing coats first grade silk vinyl paint: as approved waterbased
paint: on masonry or concrete surfaces: to

C |Walls Externally 28 SM

INTERNALLY

15mm gauged lime plaster(1:2:9): steel trowelled finish: on concrete
or blockwork: to:

D [Walls internally 267 SM

Prepare wall and concrete surfaces: apply undercoat and two
finishing coats first grade silk vinyl paint: as approved waterbased
paint: on masonry or concrete surfaces: to

E |Walls internally 267 SM

\Wall Tiles

Cement and sand (1:4) screed: to concrete surfaces : in

F  |30mm thick to receive wall tiles (m.s.) 51 SM

600 x 300 x 8 mm Approved glazed ceramic wall tiles : to regular
pattern: colour to architect's scheme: grouting joints in matching
cement: in

G [To walls 51 SM

Carried to Collection

KD 77



ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT (KSH)

REINFORCED CONCRETE FINISHES

Plaster

15mm gauged lime plaster (1:2:9): steel trowelled finish: on concrete

or blockwork: to:

Beams

Painting

Prepare wall and concrete surfaces: apply undercoat and two

finishing coats first grade silk vinyl paint: as approved waterbased

paint: on masonry or concrete surfaces: to

Beam

FLOOR FINISHES

Cement and sand (1:4) screed: to concrete surfaces : in

30mm thick to receive floor tiles (m.s.)

400 x 400 x 8 mm Approved first grade rustic coloured non-slip

ceramic floor tiles : to regular pattern: colour to architect's scheme:

grouting joints in matching cement: in

To floors

Ditto 100mm skirting with rounded junction with wall finish and
coved junction with floor finish.

CEILING FINISHES

Gypsum ceiling as described in:-

Gypsum board seamless ceiling; on and including metal gridwork,

steel channels and filler as necessary: skimmed and painted (m.s); all

to Architect's details.

12 mm thick waterproof board to ceiling

50 x 50mm sawn celcured timber brandering

100 mm wide cornice

Supply and fit air breathers on the gypsum ceiling to prevent hot air
trapping as instructed by the strcutural engineer

117

117

196

196

323

196

343

323

SM

Sm

SM

SM

LM

SM

LM

LM

NO

Carried to Collection

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM |DESCRIPTION Qry UNIT |RATE AMOUNT (KSH)

COLLECTION

From Page KD 12

From Page KD 13

TOTAL AMOUNT FOR ELEMENT NO. 7 : FINISHES CARRIED TO
SUMMARY

KD 79



ITEM [DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

ELEMENT NO. 8
JOINERY FITTINGS
Storage Cabinets
Supply and fabricate storage cabinet, size 3400 x 800 x 1500mm high,

A |comprising of 6mm thick MDF board and all necessary ironmongery, 2 NO
all to the approval of the Architect.
Kitchen Cabinets
Supply and fabricate high level kitchen cabinet, size 5600 x 800 x

: 900mm high, comprising of 6mm thick MDF board to top, bottom 1 NO
and doors, all comlpete with any necessary ironmongery, all to the
approval of the Architect.
Supply and fabricate low level kitchen cabinet, size 5600 x 800 x

c 900mm high, comprising of 6mm thick MDF board to top, bottom 1 NO

and doors, all comlpete with any necessary ironmongery, all to the
approval of the Architect.

TOTAL AMOUNT FOR ELEMENT NO. 8: JOINERY FITTINGS CARRIED

TO SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT [RATE AMOUNT (KSH)

ELEMENT NO. 9: MECHANICAL WORKS.

equipment.
A |SUPPLY AND INSTALLATION OF COOKING BOILERS
800 Height) complete with GSM jackets, jacket cladding, refractory 0 No

L.P GAS INSTALLATION
1 |L.P gas supply 0 Kg

2 [Manifold pipe complete with mounting plugs 0 No

COPPER TUBING
1 |20 dia copper tubing 0 Lm

2  |25mm Gl pipe 0 Lm

Extra-Over copper tubing for the following fittings

3 |20mm dia Brass equal tee c/w flare nut 0 No
4 [20mm dia Brass equal Cross c/w flare nut 0 No
5 |20mm dia Brass elbow 0 No
6 [Sockets 0 No
7 |Pipe holders, batts and clips complete with anchors 0 Set

HIGH PRESSURE BURNERS
1 |mild steel seats in the Boiler chambers. to be as Total variety, equal 0 No

High pressure requlators

2 |mounted next to boiler chambers.
connections and adoptor brackets.To be tested to engineers 0 No
20mm dia second stage low pressure regulator as Rego 2503 B 0 No

5 |Gas Valves
approved equivalent 0 No

Carried to Collection

KD 81



ITEM |DESCRIPTION QTY | UNIT |RATE AMOUNT (KSH)

A |WARNING SIGNS
' NO SMOKING " signs 2 No

""DANGER, Highly flamable gas" signs 2 No

B |[EXCAVATIONS
deep, part return in, fill, ram and surplus cart away 15 Lm

G [PLUMBING AND DRAINAGE WORKS

Piping
1 |25mm dia PPR pipe as PN 20 in walls 15 Lm
2 [20mm ditto 10 Lm
3 |25mm dia gate valve 2 No
4  |20mm diameter angle valve 1 No

Pillar taps swivel

5 |complete with nose sieve 2 No
Brass Work

6 40mm diameter non-rising stem solid wedge gate valve as peglar or equal
and approved. 1 No

Extra Over piping

7 |25x20mm unequal tee 4 No
8  [20mm male threaded elbow 2 No
9 |20mm equal tee 2 No
10 [25mm bend 4 No
11 [20mm ditto 2 No
Drainage
1 |100mm dia heavy duty PVC pipe(grey) 25 Lm
1 |40mm dia heavy duty PVC pipe(grey) 10 Lm
2 |J40mm dia bend 4 No
3 [40mm dia Tee and plug 2 No
4 |[40mm dia bottle trap 4 No

Carried to Collection

63



PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION QTY | UNIT [RATE AMOUNT (KSH)

Gulley traps

Standard 300 x 300 mm gully trap chamber complete with concrete cover
and plastic trap with 2100mm seal.

Inspection Chamber

Construct inspection chamber size 500 x 500mm and averaging 750mm
6 deep constructed in 100mm thick concrete base (1:3:6), approved 150mm 2 No
block sides rendered all around in cement and sand (1:4). Include all

necessary excavations, disposal and form work. To be as manhole type 'A".

Kitchen sink

Kitchen Sink, DB-DD (Double Bowl Double Draine) made out of 18/8
stainless steel, size 180000 x510mm with 400 x 355 x 160mm deep
7 |bowl, type ASL - 159;complete with C.P. chain wastes, plugs and 2 No
40mm plastic tubular traps. This to be complete with kitchen bib tap
as Cobra or approved equivalent

H |[FLOOR DRAIN CHANNEL WITH GRATINGS

Make a floor drain channel 200x200x200mm depth complete with angerage 16 Lm
angle iron and a reiforcement gratings so as to drain the kitchen area. Make
good all the disturbed area. Gratings to be painted black
Excavation
Excavate trench in soil/murram for above pipes not exceeding 2000mm 24 Lm
deep, part return in, fill, ram and surplus cart away
| |[FIRE PROTECTION EQUIPMENT
Portable fire protection equipment.
protection equipment:
Carbon dioxide gas fire extinguisher
1 |with pressure gauge, initial charge and mounting brackets 1 No
\Water/Carbon dioxide gas fire extinguisher
2 [complete with pressure gauge, initial charge and mounting 1 No
J |Allow for testing & commissioning of drainage installations 1 Item

Carried to Collection

KD 83



ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT (KSH)

COLLECTION.

From Page KD 16

From Page KD 17

From Page KD 18

TOTAL AMOUNT FOR ELEMENT NO. 9: MECHANICAL WORKS
CARRIED TO SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM [DESCRIPTION Qry UNIT |RATE AMOUNT (KSH)

SUMMARY OF BUILDER'S WORK

1 |SUBSTRUCTURE

2 |RC SUPERSTRUCTURE

3 |WALLING
4  |ROOF

5 |WINDOWS
6 |[DOORS

7  |FINISHES

8 |JOINERY FITTINGS

9 |MECHANICAL WORKS

TOTAL FOR KITCHEN AND DINING HALL CARRIED TO GRAND
SUMMARY

KD 85



r//

EXTERNAL WORKS

63



PROPOSED CONSTRUCTION OF AN ECDE

ITEM DESCRIPTION Qry UNIT [RATE AMOUNT

ELEMENT NO. 1: 200 METRES CHAIN LINK FENCE

Site clearance

A |Clear the site off grass, shrubs and all vegetation; cart away as
directed 60 SM

B |Excavate bases size 300 x 300 x 600mm deep for concrete posts
(m.s) 70 No

1:3:6 Mass Concrete

C [Mass concrete 1:3:6 in base size 300 x 300 x 300mm 70 No

Precast reinforced concrete posts

D [100mm cranked 60 No

E |Extra over ditto for 100 x 125mm precast concrete struts 2100 mm
long 10 No

Chainlink
F |Provide materials and erect 1800mm high x 14 gauge chainlink fence 200 LM
G |12 1/2 Gauge x 5 strands barbed wire fixed on precast reinforced 1000 LM

H |12 1/2 Gauge x 3 strands Barbed wire fixed on the top part of 600 LM

In-situ concrete (class 20/20) vibrated:-

I [300mm wide x 300 mm thick haunching along the chain link 200 LM

TOTAL FOR CHAINLINK CARRIED TO SUMMARY

EXW 87



ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

ELEMENT NO. 2: GATES

300 x 300 x 3100 mm high (overall) in-situ reinforced concrete (class
20/20) gate post, 2400 mm high above ground level, 1000 x 1000 x
300mm thick reinforced concrete (class 25/20) necessary
excavation, disposal, blinding , formwork and necessary fair faced to
all exposed surfaces; including all concrete (class 20/20) coping
weathered and throated as base; 3No. hinge plates welded on; 350 x
350 x 75 precast necessary excavation, disposal, blinding , formwork
and reinforcement to Engineer's details and approval

300 x 300 x 150 mm deep concrete class (20/20) gate-catch with
2No. holes for bolt receivers (ms) including all necessary
excavations, disposal, formwork and fairfacing to all exposed
surfaces.

Supply and fix Mild steel Grill Gates in plates, bars, sections and

tubes; with one coat red oxide primer before fixing in:-

Gates size 5000 x 2400 mm high (overall) in two equal leaves,
consisting of 50X50 x 2mm thick SHS framing all round; Each leaf
composed of 2 equal panels of 25 x 25 x 2mm thick horizontal
members at @ 75mm c/c and one panel consisting 25 x 25 x 2mm
thick members in diamond pattern sandwiched between the two
panels; 6 No. pin hinges; 1 No. 250 mm long barrel bolt complete
with padlock and padlock plate; 2No. 250 mm tower bolts, 2No bolt
receivers anchored into concrete; including one coat touch-up
primer and three coats spray paint both sides and all necessary
welding and plugging. All to architects details and Specifications

In-built pedestian gate size 1000 x 2400 mm high (overall) complete
with 50 x 50 x2mm thick framing, 25 x 25 x 2mm thick horizontal
members @ 75mm c/c complete with padlock and receiver
including one coat touch-up primer and three coats spay paint both
sides and all necessary welding and plugging to architects detail

NO

NO

NO

NO

TOTAL FOR GATES CARRIED TO SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM DESCRIPTION Qry UNIT [RATE AMOUNT

ELEMENT NO. 3: COURT YARD (SUPERVISED PLAY AREA)

Excavations and Earthworks

Clearing site of all bushes, shrubs, undergrowth and the like; small

A 294 SM
trees not exceeding 600mm girth; disposing arisings
E tet t il and wheel f ite to di I

B ?«:ava e to remove top soil and wheel from site to disposal as 147 M
directed
Surface treatments

¢ |Grade bottoms of excavation to falls and crossfalls;compact to 95 294 SM

perccnt B.S.compaction by an approved roller

"Tiarra WP" or other equal approved weedkiller as manufactured by
D [Twiga Chemicals Limited or other equal and approved,applied 294 SM
strictly to manufacturer's instructions

100 mm thick selected murram filling graded and compacted to
approval

294 SM

100 mm thick sand bed laid on murram fillings(m/s) 254 M

TOTAL FOR COURT YARD (SUPERVISED PLAY AREA) CARRIED TO

EXW 89



ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

ELEMENT NO. 4
CIVIL WORKS
Earthworks

Clear site off all vegetation including small trees, shrubs and bushes:
removal of any materials dumped on site

Excavate to reduce levels;average level not exceeding 400mm deep
commencing from ground level

Remove surplus spoil from site to a place approved by the Machakos
County Council

Filling and Treatment
Imported Murram base filling in making up levels well rolled and

compacted to 95% maximum density : depositing and compacting in
layers maximum 150mm thick (Backfill to make up volumes)

300 mm thick compacted crushed stone hand packed hardcore or
other equal and approved

40 mm Thick approved quality sand or quarry dust blinding to
surfaces of compacted crushed stone (m/s)

Concrete paving blocks: or other equal approved : to diplomat

40mm thick heavy duty precast concrete blocks: to prepared sub-
base (m/s) : laid to falls not exceedingl15 degrees from horizontal

205

82

82

31

205

205

205

SM

™M

™M

™M

SM

SM

SM

TOTAL FOR CIVIL WORKS CARRIED TO SUMMARY

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM DESCRIPTION Qry UNIT |RATE AMOUNT
ELEMENT NO. 5: SEPTIC TANK & SOAKPIT
The following in 1No. Septic tank (60 CM)
Earthworks
A |Clear site of all grass, small trees, shrubs and the like including
grubbing up their roots and cart away or burn the arisings 30 M
B |Excavate pit in depth not exceeding 1500mm deep from ground
level deep and cart away to spoil as directed 36 oM
C [Ditto but depth 1500 to 3000mm 36 CM
D |Extra over excavation for for excavating in rock of any class 1 6 CM
E [Backfill selected excavated materials around masonry walling 20 Cc™M
F |Allow for Plunking and strutting to sides of excavations ITEM
G |Allow for keeping all excavations free from ground or running water
and mud by pumping, bailing or otherwise TEM
Concrete works
Mass concrete mix 1:3:6
H |50mm thick blinding to base slab (m.s) 30 M
Vibrated reinforced concrete class 25/20mm aggregate
J |150mm thick reinforced concrete base slab 30 SM
K |100mm thick reinforced concrete walls 1 ™M
L |150mm thick suspended slab including leaving opening size 600 x
450mm 30 SM
High tensile square twisted bars; cold worked to B5 4461 including
bends, tying wire and spacer blocks
M |Assorted bars 800 KG
Carried to Collection

EXW 91



ITEM DESCRIPTION Qry UNIT |RATE AMOUNT
Sawn Formwork to;
A |Sides of concrete wall 30 SM
B [Soffits of suspended slab 30 SM
C |Edges of suspended slab 75 - 150mm high 40 LM
D |Form 75 x 50mm rebate in concrete and build in cast iron frame
(m.s) and make good 20 LM
Medium dressed stone walling
E  |200mm thick wall bedded and jointed in cement and sand (1;4) and
reinforced with 25mm x 20 gauge hoop iron strapping on every
alternate course 75 SM
Waterproof cement and sand (1;2) mix in;
F |10mm thick screed on base slab (m.s) 30 SM
G |Ditto to walls 105 SM
H Cast iron frame size 600 x 450mm made from 150 x 75 x 6mm thick 4 NO
angle with and including 12mm diameter U-shaped hook for padlock
Rectangular C.I manhole covers, grade B, medium duty, size 600 x
| ]450mm with and including 2No. Purpose made hinges welded to 4 NO
frame; include for hasp and all other necessary locking devices
SOAK PIT (20 CM)
Excavations and eathworks
) |Clear site of all grass, small trees, shrubs and the like including
grubbing up their roots and cart away or burn the arisings
7 SM
K |Excavate pit in depth not exceeding 1500mm deep from ground 11 CcM
L |Ditto but depth 1500mm to 3000mm 11 ™M

Carried to Collection

63




PROPOSED CONSTRUCTION OF AN ECDE

ITEM DESCRIPTION Qry UNIT [RATE AMOUNT

A [|Excavating trenches to receive pipes not exceeding 150mm diameter
starting from existing ground level not exceeding 1.5m deep;
average 1000mm deep disposed surplus by spreading on site 45 LM

B |Backfill selected excavated materials to trenches laid on polethene

sheeting 68 CM

Fillings
C - . . .

Hardcore filling 10/20mm single size crushed rock aggregate in

150mm layers 11 M
D [200mm thick sand sub-base well compacted to approval 7 SM
E |Heavy duty polythene sheet silt barrier laid on sand subbase 7 SM

1800 series key terrain UPVC pipes and fittings

F  [100mm diameter pavorated pipes encased in 10/20mm single size
crushed rock aggregate 45 LM

Carried to Collection

COLLECTION

From Page EXW 5

From Page EXW 6

From Page EXW 7 Above

TOTAL FOR SEPTIC TANK AND SOAKPIT CARRIED TO MAIN

EXW 93



ITEM DESCRIPTION QTY (UNIT RATE AMOUNT
COLLECTION
JCHAINLINK
2|GATES
3ICOURT YARD (SUPERVISED PLAY AREA)

CIVIL WORKS

SEPTIC TANK AND SOAKPIT

TOTAL FOR EXTERNAL WORKS CARRIED TO GRAND SUMMARY

63




ELEVATED WATER TANK



DESCRIPTION UNIT QUANTITY RATE AMOUNT
(Kshs) (Kshs)

ELEMENT No. 1: SUBSTRUCTURES (ALL PROVISIONAL)
FOUNDATIONS
Excavations
Mass excavations to remove black cotton soil depth not exceeding
1500mm M 15
Excavating pits for column bases exceeding 1.50m deep starting from oM 3
reduced level
Load and cart away surplus excavated material from site c™M 15
Hardcore Filling
Natural Stone hardcore or other approved inert material: well M 15
watered and compacted in 150mm thick (maximum)
Hardcore Blinding
50mm thick approved quality murram blinding to surfaces of
hardcore M 5
50mm thick mass concrete (1:4:8) in :
Blinding under strip foundation SM 7
In situ reinforced concrete class 25/20: Vibrated: in
Column bases and columns ™M 5
Ground Beam ™M 1
Sawn Formwork to:
Sides: Column Bases and columns SM 18
Sides Ground Beam SM 15
High tensile square twisted steel bars to B.S 4441
12mm Bars Kg 360
8mm Bars Kg 60
TOTAL FOR SUBSTRUCTURE CARRIED TO SUMMARY

63



M DESCRIPTION UNIT QUANTITY RATE AMOUNT
No. (Kshs) (Kshs)
ELEMENT No. 2:STEEL STRUCTURE
The following in steel work to BS4499 including two coats of metal
primer after fixing, holes, bolts, all joints welded al leats 6mm fillet
welds.
300X300X15mm thick base plate with 4No. 22mm diameter holes to
A . No 4
receive 20mm bolts grade 8.8
B 20mm Diameter hold down bolts 250mm long with 100x100x6mm No 16
thick anchor plate at the bottom end
C |100x100x4mm SHS columns LM 24
D |50x50x6mm thick RSA LM 80
£ 100x100x6mm Gusset plate to size and shape with 6No. 14mm No 4
Diametr holes to receive 12mm bolts )
300x100x6mm Gusset plate to size and shape with 6No. 14mm
F . . No. 16
Diametr holes to receive 12mm bolts
G [100x100x10mm thick stiffener plate No. 16
H 300x300x10mm thick plate with 4No. 18mm diameter holes welded No 8
to main Beam and column to receive 16mm diameter bolts )
J 1100x100x5mm Main Beam LM 7
K [75x75x5mm SHS Secondary Beam LM 20
L 3000x3000x4mm chequer plate welded and bolted onto the SM 1
secondary Beam
900mm high handrail comprising of 40mm Class B pipe top and
M [middle rail, spaced 600mm centres and welded onto the 75x75x5mm LM 20
SHS secondary beams, to detail
N |12mm Diameter high yield bolts No. 60
P [Cagedsteel access ladder to details No. 1
Q (Supply and install provided 10,000 ltr plastic water tank LS 1

TOTAL FOR STEEL STRUCTURE CARRIED TO SUMMARY




M DESCRIPTION UNIT QUANTITY RATE AMOUNT
No. (Kshs) (Kshs)
SUMMARY
SUBSTRUCTURE
STEEL STRUCTURE

TOTAL FOR ELEVATED WATER TANK CARRIED TO GRAND SUMMARY
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ELECTRICAL WORKS



ITEM

DESCRIPTION

Qry

UNIT

AMOUNT

D

[SUPPLY,DELIVER, INSTALL, TEST AND COMMISION THE
FOLLOWING: LIGHTING POINTSAND
[SWITCHES.

Lighting points wired in 3 x 1.5 sqr mm PVC/SC CU cables
drawn in 20mm diam. HG/PVC conduits concealed in the
wall complete with all necessary accessories but excluding
switches for:-

i) One way switching

10A, moulded plastic ivory white switch plates as crabtree
or approved equivalent as follows:-

i)Onegang one way
LIGHTING FITTINGS

Lighting fittings complete with all accessories including LED tubes
& lamps of appropriate wattage and colour rendering and fixing
materials as follows:

i)2x1200mm, IP65 rated single LED fitting with 28W, 4000K,
tough exterior, moist and dust proof and average lifetime of
50,000hrs as Philips, ThornEco Julie 1200 LED or approved
equivalent

ii)1x1200mm, IP65 rated single LED fitting with 28W, 4000K,
tough exterior, moist and dust proof and average lifetime of
50,000hrs as Philips, ThornEco Julie 1200 LED or approved
equivalent

i) LED floodlight of 50W, 6500K daylight white, 10000Im, Black
body, IP65, Frosted cover made of tempered glass for uniform
illumination and average lifetime of 50,000hrs as Osram
LEDVANCE Floodlight or approved equivalent

iv)24 watts 28D recessed downlighters
DUCTING

Lay HG/PVC conduiting of size 2x50mm diameter HG/PVC
[ducts from the electrical service duct to the trunking for
internal power reticulation and inter-connecting electrical
service ducts.

70

14

22

10

10

28

50

No.

No.

No.

No.

No.

Total Ca

rried forward to collection page

[ TTEM

Dl

ary

RATE

AMOUNT |

Supply and Install adaptable box 400mmx400mm made in
16 SWG steel sheets finished in cream powder coating to
Engineer's approval.

POWER POINTS

Socket Power Point, comprising wiring in 3 x 2.5mm2 PVC
insulated single core copper cables drawn in concealed 25mm
Dia. HG/PVC conduits complete with all necessary accessories
but excluding the D.P switch

13A Twin switched socket

Shower Power Point, wired in 3x 4.0 sqg mm PVC SC copper
cables drawn in concealed 25mm Dia. HG PVC conduits
[complete with all accessories but excluding the D.P switch

20A double pole controlswitch plates with neon light as
MK, BG, Crabtree or approved equivalent

Extract Fan's Power Point, comprising wiring in 3 x4.0 mm2
PVC insulated single core copper cables drawn in concealed
25mm Dia. HG/PVC conduits complete with all necessary
accessories but excluding the D.P switch

Hand Drier's Power Point, wired in 3x 4.0sq mm PVC SC
copper cables drawn in concealed 25mm Dia. HG PVC
[conduits complete with all accessories but excluding the
D.P switch.

13A double pole controlswitch plates with neon light as
MK, BG, Crabtree or approved equivalent

[Cooker (1-®) Power Point, comprising of 3x6mm2 PVC SC
[Copper cables drawn in concealed 25mm dia. HG PVC
[conduits complete with all accessories

45A DP Cooker Control Unit with 13A integral Socket Outlet
and Pilot Lamp marked 'As Per Application' for item above
as MK, MEM or approved equivalent.

[Cooker Connection Unit for flush mounting and wired from
[Cooker Control Unit

28

28

No.

No.

No.

No.

No.

No.

Total Ca

rried forward to collection page
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ITEM | DESCRIPTION QTY | UNIT [RATE AMOUNT

INTERNAL POWER DISTRIBUTION
10 Ways TPN, flush mounted Consumer Unit complete with 100A
integral isolator as Schneider Electric Acti 9 or an approved

D [equivalent complete with all accessories but excluding MCBs. 3 | No
MCBs for item above
(i) 10A SP 10 No.
(ii) 20A SP 10 | No.
(iii) 32A P 5 No.
(iv) 45A SP 1 No.
Carry out concise permanent traffolyte labelling for all the sub-

E  |circuits in item above. 1 ITEM
[SUB-MAIN CABLING
3x16mm2 PVCarmoured copper cables in 50mm@ concealed HG
PVC conduits complete with appropriate cable glands and any

F fother necessary accessory 80 | v
Construct 450mm x 450mm x 700mm deep standard
manhole complete with internal plastering and an air tight
heavy duty steel cover clearly marked “POWER” to

G |approval 6 No
[Allow for liaison and attendance to KPLC Ltd. in power
application, and installation of new Single phase meter 1 ITEM
Allow for attendace to KPLC for the termination and
energizing the meter 1 ITEM
For Two hundred thousand kenya shillings for Payment for
KPLC power supply for supply of single phase. The sum to
used up on recieving KPLC goutation. 1 ITEM
Allow for20% of KPLC quotation as contractors overheads 1 ITEM

Total Carried forward to collection page




ITEM DESCRIPTION QTY | UNIT RATE AMOUNT

Excavate trench for ducts and armoured cable at an

A Javerage depth of 600mm, remove soft earth, lay ducts,
[cover with "DANGER-HATARI" tiles, back fill soft earth and
[compact to natural ground level to Engineer's Approval. 18 ™M

B HG pvc pipes for protecting cables running on the ceiling
and underground.nd underground. 120 No.
EARTHING
Earth Inspection Concrete Chamber 300mm x 300mm x

C  |300mm with an air tight inspection cover to approval 4 No.
Earthing with 16mm nominal diameter by 1500mm long
threaded copper bond earth rods, complete with driving

D |head and clamp. 4 No.
Driving Stud for the Item above as Furse ST 300 or

E |approved equivalent 4 No.
Earth Electrode Rod-to-Downward Conductor Copper Tape

F  |Clamps as Furse CR 105 or approved equivalent. 4 No.

G |Testing and commisioning and testing report 1 item

[Total Carried to collection page
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[COLLECTION PAGE FOR ELECTRICAL INSTALLATION WORKS

Brought forward from page E/1

Brought forward from page E/2

Brought forward from page E/3

Brought forward from page E/4

TOTAL ELECTRICAL WORKS CARRIED TO GRAND SUMMARY PAGE
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MECHANICAL WORKS
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PROPOSED CONSTRUCTION OF AN ECDE

A SANITARY FITTINGS

Item |Description Unit Qty [Rate (Kshs) Amount (Kshs)

Supply, deliver, install, test and commission the following sanitary

(i) All sanitary fittings shall be in approved color.

(ii) The Model and Ref No. indicated is only a guide to the type and quality
(iii) Equivalent and Approved models may be acceptable

Water Closet (WC) Suite - Western type

1 Close coupled WC suite with 'P'-trap in approved colour NO 5

2 Ditto but Asian NO 2
Wash hand basin (WHB) - Wall hung

3 Wall mounted wash hand basin size 400 x 300mm complete with fixing NO 10
Water closet suite (People with disabilities)

4 Close coupled WC suite with 'P'-trap in approved colour complete with NO 1
Urinals bowl and auto - Flush

5 wyford clifon urinal range of 2 consisting of:cistern,pipework for range of NO 4
Toilet Roll Holder

6 Wall mounted, chrome plated toilet roll holder with protector plate as NO 8
Toilet Brush and Holder

7 Wall mounted toilet brush holder and brush of approved colour as NO 8
Kitchen sink

8 Kitchen Sink, SB-SD (Single Bowl Single Draine) made out of 18/8 stainless No 0

Total Carried Down

Total Brought Forward

Mirror
9 6mm thick polished plate glass silver backed mirror with bevelled edges, NO 8
Flexible Tubing & Angle Valve
10 15mm dia. x 300mm long flexible connectors complete with chrome NO 18
11 Allow for testing & commissioning of drainage installations Item 1

Total for Sanitary Fittings Carried Forward to Summary




PLUMBING AND DRAINAGE

Item |Description Unit Qty [Rate (Kshs) Amount (Kshs)
PPR PN20 Pipework Supply, deliver and installPPR PN 20 pipes, tubing and
PPR PN20 Pipework
12 20mm diameter pipework Lm 0
13 25mm diameter pipework Lm 56
14 32mm diameter pipework Lm 90
15 40mm diameter pipework Lm 62
16 50mm diameter pipework Lm 0
Elbows/bends
17 20mm diameter bend NO 0
18 25mm diameter bend NO 40
19 32mm diameter bend NO 15
20 40mm diameter bend NO 10
21 50mm diameter bend NO 0
Equal tees
22 25mm equal tee NO 30
23 32mm equal tee NO 18
24 40mm equal tee NO 8
25 50mm equal tee NO 0
Reducing Sockets
26 25 x 20mm diameter NO 0
27 32x25mm diameter NO 30
28 40x25mm diameter NO 15
29 40x32mm diameter NO 4
30 50x40mm diameter NO 0
Equal Sockets
31 32mm sockets NO 25
32 25mm sockets NO 15
33 40mm socket NO 8
Female/Male threaded adaptors
34 20mm female/male threaded adaptor NO 0
35 25mm female/male threaded adaptor NO 18
36 32mm female/male threaded adaptor NO 10
Unions
37 25mm diameter union NO 8
38 32mm diameter union NO 8
39 40mm diameter union NO 2
Isolating Valves
40 25mm diameter approved medium pressure screw down full way non- NO 6
41 32mm ditto NO 4
42 40mm ditto NO 1
Total Carried Down
Total Brought Forward
Angle Valves
43 25mm diameter approved regulating angle valve. The angle valve to be as  |NO 22
Brass Taps
a4 25mm diameter brass tap medium pressure complete with nipple and No 18
Ditto but pillar taps NO 4
Non return Valves
45 40mm diameter approved medium pressure non return valve to BS 5154 NO 0

Total for Plumping and Drainage Carried Forward to Summary
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PROPOSED CONSTRUCTION OF AN ECDE

C INTERNAL FOUL WATER DRAINAGE

Item |Description Unit Qty [Rate (Kshs) Amount (Kshs)

Supply, deliver and install the following UPVC, MUPVC, soil and waste
MuPVC and uPVC Waste and Soil pipework

46 100mm diameter heavy gauge grey mPVC pipe Lm 80

47 100mm diameter heavy gauge brown mPVC pipe Lm 10

48 32mm diameter waste pipe Lm 5

49 50mm diameter waste pipe Lm 43

50 40mm diameter waste pipe Lm 25
Stack pipes
100mm diameter heavy gauge grey mPVC pipe Lm 24
Bends

51 100mm diameter long radius bend NO 0

52 100mm diameter short radius bend NO 11

53 100mm diameter access bend NO 9

54 100mm diameter sweep bend NO 4

55 50mm diameter sweep bend NO 11

56 50mm diameter acess bend NO 6

57 40mm diameter sweep bend NO 14

58 32mm diameter sweep bend NO 0
Tees

59 100mm diameter sweep tee NO 6

60 50mm diameter sweep tee NO 6

61 40mm diameter sweep tee NO 4

62 32mm diameter sweep tee NO 0
Access Caps

63 100mm diameter access cap NO 6

64 50mm diameter access cap NO 6

65 40mm diameter access cap NO 0
Single Branch

66 100 diameter single branch NO 2
Boss Adaptors

67 100 x 50mm diameter boss connector NO 4
WC Connectors

68 100mm diameter WC connector NO 4
Floor Traps

69 100 x 50mm diameter floor trap and grating NO 6
Vent Cowl

70 100mm diameter weathering slate and apron NO 2
Gulley traps

71 Standard 300 x 300 mm gully trap chamber complete with concrete cover [NO 8
Inspection Chamber and covers

72 Construct inspection chamber size 600 x 450mm and averaging 750mm NO 11
Excavation

73 Excavate trench in soil/murram for above pipes not exceeding 1500mm Lm 75
Total for Internal Foul Water Drainage Carried Forward to Summary




D WATER TOWER AND TANKS

Item |Description Unit Qty [Rate (Kshs) Amount (Kshs)

Supply and install Water tank tower of 5M height above ground to hold
10,000 liter tank, made out of mild steel material. Plinths to be at least 1M
deep to Engineer's specifications.The top (2500mm x2500mm) to be flat
so as to support a 10,000 litre plastic Water tank. Standard finish to be one
coat of primer and one coat of finish paint. To be complete wth cat ladder
and hand rails

74 No 0

Water storage tank
75 Supply and install Roof mounted 5,000litres capacity Cylindrical (1870 Dia No 2

76 Supply and install Plinth mounted 10,000litres capacity Cylindrical (2200 No 1
Dia x 2820mm High) Plastic storage water tank as ROTO or approved
equivalent complete with overflow pipe, 15mm bib tap as Cobra, seiving
mesh as all necessary installtion necessities to functionality

77 32mm diameter PPR pipework Lm 40

78 |a0mm diameter PPR pipework Lm 24
Isolating Valves
79 32mm diameter approved medium pressure screw down full way non- NO 4
Ditto 40mm No 2
Water pumb
80 0.75Hp pedrollo pump complete with fittings and pressure control and No 1
Non return Valves

40mm diameter approved medium pressure non return valve to BS 5154
PN 20 for series B rating, with wheel and head joints to steel tubing and
complete with round male threaded transition fittings. The gate valve to
be as PEGLER or approved equivalent.

82 Allow for testing & commissioning of drainage installations Item 1

81 No 0

Total for Water Tower and Tanks Carried Forward to Summary

SUMMARY OF PLUMBING AND MECHANICAL WORKS

ITEM DESCRIPTION TOTAL KSHS
A Total for Sanitary Fittings
B Total for internal plumbing.
C Total for Foul Drainage
D Total for Tower and Tanks

TOTAL FOR MECHANICAL WORKS CARRIED TO GRAND SUMMARY
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P.C. & PROVISIONAL SUMS



PROPOSED CONSTRUCTION OF AN ECDE MODEL.

ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT (KSH)

P.C. & PROVISIONAL SUMS

The following Provisional Sums are to be measured on

completion and priced in accordance with the rates

contained in these bills of Quantities or pro-rata thereto or

deducted in the whole not required

PROVISIONAL SUMS

CONTINGENCY SUMS

Provide a Provisional Sum of Kenya Shillings Three
Hundred Thousand Only for Contingency Sum to be spend
in whole or in part at the discretion of the Project
Manager

PROJECT MANAGEMENT COMMITTEE

Provide a Sum of Kenya Shillings One Hundred Thousand
Only for Project Management Committee expenses.

300,000.00

100,000.00

TOTAL FOR PROVISIONAL SUMS CARRIED TO GRAND
SUMMARY PAGE

400,000.00

PCS 110
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GRAND SUMMARY



GRAND SUMMARY

ITEM DESCRIPTION AMOUNT (KSHS)

JPRELIMINARIES

2CLASSROOM BLOCK 1

w

CLASSROOM BLOCK 2

o

WASHROOM BLOCK
§KITCHEN AND DINING HALL

€EXTERNAL WORKS
7[ELEVATED WATER TANK

ELECTRICAL WORKS
9gMECHANICAL WORKS
10jPC AND PROVISIONAL SUMS

SUB TOTAL
16% VAT (INCLUSIVE OF VAT)

Allow for the Public Procurement Capacity Building Levy (CBL)
at 0.03% of the contract sum, payable to the Public
Procurement Regulatory Authority (PPRA) in accordance with
current procurement regulations

TOTAL TAKEN TO FORM OF TENDER(KSHS)

LA AR g TS =1 LT
YT T L0 =TT
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PART 11l - CONDITIONS OF CONTRACT AND CONTRACT
FORMS



SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both
parties.

These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

A. General

1. Definitions

11 Bold face type is used to identify defined terms.

a)  The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

b)  The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is
used for valuations and for assessing the effects of Variations and Compensation Events.

c)  The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided for in GCC 23.

d)  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
e)  Compensation Events are those defined in GCC Clause 42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

h)  The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity.

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

J)  The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

k)  Days are calendar days; months are calendar months.

)i Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, in addition to payments for associated Materials and Plant.

m)  ADefectis any part of the Works not completed in accordance with the Contract.

n)  The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

0)  The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated
from the Completion Date.

p)  Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

g)  The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC, who is also the Procuring Entity.

r Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.
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y)

aa)
bb)
cc)
dd)
ee)

ff)
99)

“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record,;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Site is the area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and are factual and
interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution
of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part
of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

A Variationis an instruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the SCC.

2. Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular
also include the plural and words indicating the plural also include the singular. Headings have no
significance. Words have their normal meaning under the language of the Contract unless specifically defined.
The Project Manager shall provide instructions clarifying queries about these GCC.

22 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the Works (other than references to the Completion
Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)
f)
9)
h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, includingAppendices,
Specifications,

Drawings,

Bill of Quantities®, and

any other document listed in the SCC as forming part of the Contract.

6in lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3. Language andLaw

31 The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when
a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; or

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter V11 of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments to
any country, person, or entity in that country.

4. Project Manager's Decisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Procuring Entity and the Contractor in the role representing the Procuring Entity.

5. Delegation

51 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying
the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective only when in writing.
A notice shall be effective only when it is delivered.

7. Subcontracting

71 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the

72

73 approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's obligations.

8. Other Contractors

81 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity
may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel andEquipment

91 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

92 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee
shall be removed in accordance with Clause 9.2 above.



10. Procuring Entity's and Contractor's Risks

101 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor
carries the risks which this Contract states are Contractor's risks.
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11. Procuring Entity's Risks

111 Fromthe Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's
risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or

ii)  negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by any person employed by or contracted to him except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly
affecting the country where the Worksare to be executed.

112 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage
to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to
aa) aDefectwhich existed on the Completion Date,
bb) anevent occurring before the Completion Date, which was not itself a Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

121 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death,
and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment)
which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

131 The Contractor shall provide, in the joint names of the Procuring Entityand the Contractor, insurance cover from
the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the
following events which are due to the Contractor's risks:

a) lossof or damage to the Works, Plant, and Materials;
b) loss of or damage to Equipment;

¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d) personal injury or death.

132 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project
Manager's approval before the Start Date. All such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect
the insurance which the Contractor should have provided and recover the premiums the Procuring Entity has
paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums
shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

135 Both parties shall comply with any conditions of the insurance policies.

14. Site Data

141 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any
information available to the Contractor.

15. Contractor to Construct the Works

151 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.



16. The Works to Be Completed by the Intended Completion Date

161 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project Manager,
and complete them by the Intended Completion Date.

17. Approval by the Project Manager

171 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.

172 The Contractor shall be responsible for design of Temporary Works.

173 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

174 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject
to prior approval by the Project Manager before this use.

18. Safety

181 The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

191 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site

201 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not
given bythe date statedin the SCC, the Procuring Entityshall be deemed to have delayed the start of the relevant
activities, and this shall be a Compensation Event.

21. Access to the Site

211 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the
Site and to any place where work in connection with the Contract is being carried out or is intended to be carried
out.

22. Instructions, Inspections andAudits

21 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws
where the Site is located.

22 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

223 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to have
such accounts and records audited by auditors appointed by the Public Procurement Regulatory Authority.
The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud
and Corruption) which provides, inter alia, that acts intended to materially impede the exercise of the Public
Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice subject to
contract termination (as well as to a determination of ineligibility pursuant to the Public Procurement
Regulatory Authority's prevailing sanctions procedures).
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23. Appointment of the Adjudicator

231 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

232 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the Procuring
Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority
designated in the SCC at the request of either party, within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

241 Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of
this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the Project Manager. Without admitting the Procuring
Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the
record- keeping and/or instruct the Contractor to keep further contemporary records. The Contractor shall
permit the Project Manager to inspect all these records, and shall (if instructed) submit copies to the Project
Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event
or circumstance, or within such other period as may be proposed by the Contractor and approved by the
Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Project Manager and approved by the Contractor,
the Project Manager shall respond with approval, or with disapproval and detailed comments. He may also
request any necessary further particulars, but shall nevertheless give his response on the principles of the
claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the



additional payment (if any) to which the Contractor is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for
such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration
in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply
to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second
paragraph of this Sub-Clause 24.3.

242 Amicable Settlement

24.1.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice
of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-
sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable settlement
has been made.

243 Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practicalcompletionofthe Worksorabandonmentofthe Worksortermination of the Contractbyeitherparty:

a) Theappointment of a replacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.
e) Anydispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

244 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to have been the subject of or included in
any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice
had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives
of the Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators
on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of
the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the
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Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this
remuneration.

245 Arbitration with National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the
Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of
the following professional institutions;

)} Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2 Theinstitution written to first by the aggrieved party shall take precedence over all other institutions.

246 Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

247 Failure to Comply with Arbitrator's Decision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

248 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) the parties shall continue to performtheir respective obligations under the Contract unless they otherwise
agree; and
b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

25. Fraud andCorruption

251 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

252 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract.
The information disclosed must include at least the name and address of the agent or other party, the amount
and currency, and the purpose of the commission, gratuity or fee.

B. Time Control

26. Program

261 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be
consistent with those in the Activity Schedule.

262 An update of the Program shall be a program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work, including any changes to the sequence
of the activities.

263 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer
than the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and
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continue to withhold this amount until the next payment after the date on which the overdue Program has
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule
within 14 days of being instructed to by the Project Manager.

264 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall show
the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

211 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor
to incur additional cost.

212 The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event
or Variation and submitting full supporting information. If the Contractor has failed to give early warning of
a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

28. Acceleration

281 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

282 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated in the Contract Price and treated as a Variation.

29. Delays Ordered by the Project Manager

21 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

30. Management Meetings

1 Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

32 The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

31. EarlyWarning

311 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate
shall be provided by the Contractor as soon as reasonably possible.

312 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carryingout anyresulting instruction of the Project Manager.

C.  Quality Control

32. Identifying Defects

21 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may
have a Defect.
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33. Tests

31 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a Compensation Event.

34. Correction of Defects

31 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability
Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be extended
for as long as Defects remain to be corrected.

32 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of
time specified by the Project Manager's notice.

35. Uncorrected Defects

31 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

36. Contract Price’

%1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

37. Changes inthe Contract Price®

371 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project
Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes
in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior
approval of the Procuring Entity.

372 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

38. Variations
31 All Variations shall be included in updated Programs9 produced by the Contractor.

32 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be
given within seven (7) days of the request or within any longer period stated by the Project Manager and
before the Variation is ordered.

33 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a change
to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of the
Variation on the Contractor's costs.

34 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given
and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a
Compensation Event.

"In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and
control the performance of activities on which basis the Contractor will bepaid. If payment for materials on site shall be made separately,
the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.

8n lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the
Contractor's own discretion. Pricesin the Activity Schedule shall notbealtered when the Contractor makes such changes to the Activity
Schedule.

9n lump sum contracts, add “and Activity Schedules” after “Programs.” 101,

lump sum contracts, delete this paragraph.
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35 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving
early warning

36 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion
of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used
to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the
work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor
shall be in the form of new rates for the relevant items of work

37 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time
during the performance of the contract. The value engineering proposal shall, at a minimum, include the
following;

a) the proposed change(s), and a description of the difference to the existing contract requirements;

b) afull cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and

c) adescription of any effect(s) of the change on performance/functionality.

38 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completion period; or

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or

c) improve the quality, efficiency, safety or sustainability of the Facilities; or

d) yieldany other benefits to the Procuring Entity, without compromising the functionality of the Works.

39 If the value engineering proposal is approved by the Procuring Entity and results in:
a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
in the SCC of the reduction in the Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

39. Cash FlowForecasts

31 When the Programll, is updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

40. Payment Certificates

401 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

402 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.

403 The value of work executed shall be determined by the Project Manager.

404 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that
have been completed12.

405 The value of work executed shall include the valuation of Variations and Compensation Events.

406 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified in any certificate in the light of later information.

407 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked
out during tender evaluation is worked out as follows: (corrected tender price —tender price)/tender price X
100.
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41. Payments

411 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate.
If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by which the payment should have been made up to
the date when the late payment is made at the prevailing rate of interest for commercial borrowing for each
of the currencies in which payments are made.

412 1f an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount would have been certified in the absence
of dispute.

413 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies
comprising the Contract Price.

414 Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity
and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events

421 The following shall be Compensation Events:

d)  TheProcuring Entity does not give access to a part of the Site by the Site Possession Date pursuantto GCC
Sub-Clause 20.1.

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

g)  TheProject Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
is then found to have no Defects.

h)  The Project Manager unreasonably does not approve a subcontract to be let.

)} Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and from a visual inspection of the Site.

)] The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

k)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

)i The advance payment is delayed.
m)  Theeffects on the Contractor of any of the Procuring Entity's Risks.
n)  The Project Manager unreasonably delays issuing a Certificate of Completion.

422 1f a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall
be extended. The Project Manager shall decide whether and by how much the Contract Price shall be increased
and whether and by how much the Intended Completion Date shall be extended.

423 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price
shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall
adjust the Contract Price based on the Project Manager's own forecast. The Project Manager shall assume that
the Contractor shall react competently and promptly to the event.

Ly, lump sum contracts, add “or Activity Schedule” after “Program.”

12y, lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed
activities in the Activity Schedule.”
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424 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the Project
Manager.

43. Tax

431 The Project Manager shall adjust the Contract Price if taxes, duties, andother levies are changed betweenthe date
30 days before the submission of bids for the Contract and the date of the last Completion certificate. The
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not
already reflected in the Contract Price or are a result of GCC Clause 44.

44. Currencyy of Payment

441 All payments under the contract shall be made in Kenya Shillings

45. Price Adjustment

451 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by
applyingthe respective price adjustment factor to the payment amounts due in each currency. Aseparate formula
of the type specified below applies:

P=A+BIm/lo
where: Pisthe adjustment factor for the portion of
the Contract Price payable.

A and B are coefficients®® specified in the SCC, representing the non-adjustable and adjustable portions,
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced
and 10C is the index prevailing 30 days before Bid opening for inputs payable.

452 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all
changes in cost due to fluctuations in costs.

46. Retention

461 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC
until Completion of the whole of the Works.

462 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC
53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability
Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The Contractor may substitute retention money
with an “on demand” Bank guarantee.

47. Liquidated Damages

471 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's liabilities.

472 1f the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall
correct any overpayment of liquidated damages by the Contractor byadjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus

481 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less
any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended
Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due
to be complete.
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49. Advance Payment
491 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form
and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment.
The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be
charged on the advance payment.

492 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

493 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account
shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or Liquidated Damages.

50. Securities
501 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter
of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the
Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract Price
is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the Certificate
of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion
Certificate in the case of a Performance Bond.

51. Dayworks
511 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has
given written instructions in advance for additional work to be paid for in that way.

512 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the
work being done.

513 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52. Cost of Repairs
521 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or
damage arises from the Contractor's acts or omissions.

E. Finishing theContract

53. Completion
531 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the
Project Manager shall do so upon deciding that the whole of the Works is completed.

54. Taking Over
1 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing
a certificate of Completion.

55. Final Account

%1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project Manager
shall issue within 56 days a schedule that states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the
formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take
account of fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency areadded to the Contract Price.
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56. Operating and Maintenance Manuals

%1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply
them by the dates stated in the SCC.

%2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall
withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination

571 The Procuring Entityor the Contractor mayterminate the Contract if the other partycausesa fundamental breach
of the Contract.

572 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of the date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

f)  the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in the SCC; or

h) ifthe Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
Contract and expel him from the Site.

573 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

574 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and
leave the Site as soon as reasonably possible.

575 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the
breach is fundamental ornot.

58. Payment upon Termination

581 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to apply to the value of the work
not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount
due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt payable
to the Procuring Entity.

582 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

59. Property

591 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property
of the Procuring Entity if the Contract is terminated because of the Contractor's default.
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60. Release from Performance

601 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any work carried out afterwards to which a

commitment wasmade.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity prior to
issuance of the bidding document. Schedules andreports to be provided by the Procuring Entity should beannexed.

Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause
A. General
GCC1.1(q) The Procuring Entity is Government of Machakos County
Department of Education and ECDE Services
P.0. Box 1996-90100
Machakos
GCC1.1(u) The Intended Completion Date for the whole of the Works shall be 6 Months
GCC1.1(x) The Project Manager is -The Chief Officer
Department of Education and ECDE Services
P.0. Box 1996-90100
Machakos
GCC1.1(2 The Site is located at AS PER DESCRIBTION and is defined in drawings No. N/A
GCC 1.1 (cc) The Start Date shall be Immediately After Signing the Contract
GCC1.1(gg) | The Works consist of as per the scope of works/BQs provided
GCC22 Sectional Completions are: N/A
GCC5.1 The Project manager [may or may not] delegate any of his duties and responsibilities.
GCC81 Schedule of other contractors: N/A
GCC91 Key Personnel
GCC 9.1 is replaced with the following:
9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of Key Personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.
[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to
Contract signature.]
GCC 131 The minimum insurance amounts and deductibles shall be:

(a) for loss or damage to the Works, Plant and Materials: [The Contract Price stated in
the Agreement +15%-+replacement cost of equipment on site.].
(b)  For loss or damage to Equipment: [replacement cost of equipment on site.].

(c) for loss or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with Contract [100,000].

(d)  for personal injury or death:
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause

(i)  of the Contractor’s employees: [As per work injury benefits act 2007 laws of

Kenyal].

(i)  of other people: [As per work injury benefits act 2007 laws of Kenya].
GCC 141 Site Data are: [list Site Data]
GCC 201 The Site Possession Date(s) shall be: [insert location(s) and date(s)]
GCC231& Appointing Authority for the Adjudicator
GCC 232 The Chief Officer

Department of Education and ECDE Services
P.0. Box 1996-90100

Machakos

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: [insert hourly fees
and reimbursable expenses].

B. Time Control

GCC26.1 The Contractor shall submit for approval a Program for the Works within [number] days from
the date of the Letter of Acceptance.
GCC 26.3 The period between Program updates is [insert number] days.

The amount to be withheld for late submission of an updated Program is [insert amount].

C. Quality Control

GCC341

The Defects Liability Period is: [6 Months].

D. Cost Control

GCC 389 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to
the Contractor shall be __ % (insert appropriate percentage. The percentage is normally up to
50%) of the reduction in the Contract Price.

GCC441 The currency of the Procuring Entity’s Country is: Kenyan shillings. Procuring Entity’s
Country].

GCC 451 The Contract [insert “is” or “is not ] subject to price adjustment in accordance with GCC
Clause 45, and the following information regarding coefficients [specify “does” or “does
not”’] apply.

[Price adjustment is mandatory for contracts which provide for time of completion exceeding
18 months]

The coefficients for adjustment of prices are:

(@ [insert percentage] percent nonadjustable element (coefficient A).

(ib) [insert percentage] percent adjustable element (coefficient B).

(c) The Index I for shall be [insert index].

GCC46.1 The proportion of payments retained is: 10% of Each IPC.

[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.]

GCC47.1 The liguidated damages for the whole of the Works are [insert percentage of the final Contract
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

Price] per day. The maximum amount of liquidated damages for the whole of the Works is
[insert percentage] of the final Contract Price.

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, and the
total amount is not to exceed between 5 percent and 10 percent of the Contract Price. If
Sectional Completion and Damages per Section have been agreed, the latter should be
specified here]

GCC48.1

The Bonus for the whole of the Works is [insert percentage of final Contract Price] per day.
The maximum amount of Bonus for the whole of the Works is [insert percentage] of the final
Contract Price.

[If early completion would provide benefits to the Procuring Entity, this clause should remain;
otherwise delete. The Bonus is usually numerically equal to the liquidated damages.]

GCC 491

The Advance Payments shall be: [insert amount(s)] and shall be paid to the Contractor no later
than [insert date(s)].

GCC50.1

The Performance Security amount is 5% [insert amount(s) denominated in the types and
proportions of the currencies in which the Contract Price is payable, or in a freely convertible
currency acceptable to the Procuring Entity]

(a) Performance Security — Bank Guarantee: in the amount(s) of [insert related figure(s)]
percent of the Accepted Contract Amount and in the same currency(ies) of the Accepted
Contract Amount.

(b) Performance Security — Performance Bond: in the amount(s) of [insert related figure(s)]
percent of the Accepted Contract Amount and in the same currency(ies) of the Accepted
Contract Amount.

E. Finishing the Contract

GCC56.1 The date by which operating and maintenance manuals are required is [insert date].
The date by which “as built” drawings are required is [insert date].

GCC56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and
maintenance manuals by the date required in GCC 58.1 is [insert amount in local currency].

GCC57.2(g) | The maximum number of days is: [insert number; consistent with Clause 47.1 on liquidated
damages].

GCCh58.1 The percentage to apply to the value of the work not completed, representing the Procuring

Entity’s additional cost for completing the Works, is [insert percentage].
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to
the Tenderer's Authorized Representative named in the Tender Information Form on the format below.

FORMAT

1

81

For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

i) Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

v)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer
i) Name of successful Tender

i) Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings (in
words )

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as
well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was
unsuccessful.



SNo

Name of Tender | Tender Price | Tender’s evaluated One Reason Why not

as read out price (Note a) Evaluated

QB WINF-

(Note a) State NE if not evaluated

How to request a debriefing

a)
b)

d)

f)

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention toAward.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

i)  Attention: [insert full name of person, if applicable]
ii) Title/position: [insert title/position]

ii)  Agency: [insert name of Procuring Entity]

iii) Email address: [insert emailaddress]

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If
this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

How to make a complaint

a)

b)

d)

€)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

i)  Attention: [insert full name of person, if applicable]
i)  Title/position: [insert title/position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insert emailaddress]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:

i) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intention toAward.
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ii)  The complaint can only challenge the decision to award the contract.
iii) 'Youmust submit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the
Procuring Entity:

Signature: Name:

Title/position: Telephone: Email:




FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO........ccu..... (0 ) 20.........
BETWEEN
......................................................................................... APPLICANT
AND
.................................................. RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20..... for.......... (Tender description).

REQUEST FOR REVIEW

We. oo, ,the above named Applicant(s), of address: Physical address................ P. 0. BoX NO.....coovvrrenns Tel.

No........ Email .......ccoevvnen. , hereby request the Public Procurement Administrative Review Board to review the whole/part of the above

mentioned decision on the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ................... (Applicant) Dated on................ dayof............... /...20......

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on................. day of
w200

SIGNED

Board Secretary
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FORM NO 3: LETTER OF AWARD

[letterhead paperofthe Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number,
as given in the Contract Data] for the Accepted Contract Amount [amount innumbers andwords] [name of currency], as
corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by...........cccccoveinnne (name of
Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract,
using, for that purpose, one of the Performance Security Forms included in Section V111, Contract Forms, of the Tender
Document.
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20 , between
of (hereinafter “the Procuring
Entity”), of the one part, and of (hereinafter

“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

¢) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) the Drawings; and

h)  the completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4, The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of
Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).

86



FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity] Date:

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that (hereinafter called "the
Contractor") has entered into Contract No. dated with  (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in
words ),' such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that the Applicantisin breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to
show grounds for your demand or the sum specified therein.

4. This guarantee shall expire, no later thanthe .... Dayof ............ y e 2, and any demand for payment under it
must be received by us at the office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [oneyear], in
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

LThe Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2|nsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM No. 6 - PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead
of Performance Bonddue to difficulties involved in calling Bondholder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert nameand Addressof Procuring Entity] Date: _
[Insert date of issue].

PERFORMANCE BONDNo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the
day of , 20, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part
hereof and are hereinafter referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

1)  complete the Contract in accordance with its terms and conditions; or

2) obtain atender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and
the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring
Entity and make available as work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to
pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions up to a total not exceeding the amount of this Bond.

4, The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of
the Procuring Entity.

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this
day of 20
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SIGNED ON

on behalfof By___in the capacity of In the

presence of
SIGNED ON

presence of

on behalf of By__inthe capacity of Inthe




FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]
Date: [Insert date of issue]
ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number] Guarantor: _

[Insert nameand addressofplace of issue, unless indicated in the letterhead]

1 We have beeninformed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

(hereinafter called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords) isto be made against an advance payment guarantee.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (inwords )" upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a)  has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or

b)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.

4 A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
its account number at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or on the day of , 2 “whichever is earlier. Consequently, ade mand
for payment under this guarantee must be received by us at this office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [sixmonths][one year], in
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as
specified

in the Contract.

*Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity would need to request anextension of this guarantee fromthe Guarantor. Such request mustbeinwriting and must be madepriorto the
expiration date established in the guarantee.
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FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date:

[Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have beeninformed that [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.
[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (hereinafter
called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to
the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment
of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words 1)' upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without
your needing to prove or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to
the Contractor on its account number at [insert name and address of
Applicant's bank].

5. This guarantee shall expire no later than the .............cc.ccococe... Day of . . 2 ?

and any demand for payment under it must be received by us at the office |nd|cated above onor before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor

before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

'The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

’Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in the
event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such
request mustbe in writingand mustbemade prior to the expiration date established in the guarantee.
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information
to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the Tenderer by meeting one or more of the following conditions:

»  Directly or indirectly holding 25% or more of the shares.

» Directly or in directly holding 25% or more of the voting rights.

« Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

Tender Reference No.: [insert identification no]
Name of the Assignment: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to your notification of award dated [insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the options
that are not applicable]

)  We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial Directly or Directly or indirectly Directly or indirectly having the right
Owner indirectly holding holding 25 % or more | to appoint a majority of the board of
25% or more of the | of the Voting Rights the directors or an equivalent
shares (Yes/ No) governing body of the Tenderer
(Yes/ No) (Yes/ No)

[include full name
(last, middle, first),
nationality, country of
residence]

OR

i)  Wedeclare that there is no Beneficial Owner meeting one or more of the following conditions: directly or indirectly
holding 25% or more of the shares. Directly or indirectly holding 25% or more of the voting rights. Directly or
indirectly having the right to appoint a majority of the board of directors or equivalent governing body of the
Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If this
option is selected, the Tenderer shall provide explanation on why it is unable to identify any Beneficial Owner]

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of the
Tenderer]”
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Name of the Tenderer............ccccoeueee. *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete hame of person duly
authorized to sign the Tender]

Title of the person signing the Tender..............ccceeveneee [insert complete title of the person signing the Tender]
Signature of the person named above................c........ [insert signature of person whose name and capacity are shown above]
Date signed ..........cccovenene. [insert date of signing] day of ....................... [Insert month], [insert year]
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